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Preface 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines (GoP) for use by all branches, agencies, 

departments, bureaus, offices, or instrumentalities of the Government, including government-

owned and/or -controlled corporations (GOCCs), government financial institutions (GFIs), 

state universities and colleges (SUCs), local government units (LGUs), and autonomous 

regional government.  The procedures and practices presented in this document have been 

developed through broad experience, and are for mandatory1 use in projects that are financed 

in whole or in part by the GoP or any foreign government/foreign or international financing 

institution in accordance with the provisions of the 2016 Revised Implementing Rules and 

Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).  

This PBDs is intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting.  

The Bidding Documents shall clearly and adequately define, among others: (a) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (b) the 

eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations, 

duties, and/or functions of the winning bidder. 

In order to simplify the preparation of the Bidding Documents for each procurement, 

the PBDs groups the provisions that are intended to be used unchanged in Section II. 

Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC).  Data 

and provisions specific to each procurement and contract should be included in Section III. 

Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI. 

Specifications; Section VII. Drawings; Section VIII. Bill of Quantities; and Section X. 

Foreign-Assisted Projects.  The forms to be used are provided in Section IX. Bidding Forms. 

Care should be taken to check the relevance of the provisions of the Bidding 

Documents against the requirements of the specific Works to be procured.  In addition, each 

section is prepared with notes intended only as information for the Procuring Entity or the 

person drafting the Bidding Documents.  They shall not be included in the final documents, 

except for the notes introducing Section IX. Bidding Forms, where the information is useful 

for the Bidder.  The following general directions should be observed when using the 

documents: 

(a) All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Project.  However, they should be adapted as 

necessary to the circumstances of the particular Project. 

(b) Specific details, such as the “name of the Procuring Entity” and “address for 

proposal submission,” should be furnished in the BDS and SCC.  The final 

documents should contain neither blank spaces nor options. 
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(c) This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part 

of the text of the final document, although they contain instructions that the 

Procuring Entity should strictly follow.  The Bidding Documents should 

contain no footnotes except Section IX. Bidding Forms since these provide 

important guidance to Bidders. 

(d) The cover should be modified as required to identify the Bidding Documents 

as to the names of the Project, Contract, and Procuring Entity, in addition to 

date of issue. 

(e) If modifications must be made to bidding procedures, they can be presented in 

the BDS. Modifications for specific Project or Contract details should be 

provided in the SCC as amendments to the Conditions of Contract.  For easy 

completion, whenever reference has to be made to specific clauses in the BDS 

or SCC these terms shall be printed in bold type face on Section II. 

Instructions to Bidders, and Section IV. General Conditions of Contract, 

respectively. 
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Section I. Invitation to Bid 

Notes on the Invitation to Bid 

The Invitation to Bid provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand.  The Invitation to Bid shall be: 

 

(a) Posted continuously in the Philippine Government Electronic Procurement System 

(PhilGEPS) website and the website of the Procuring Entity concerned, if available, 

and the website prescribed by the foreign government/foreign or international 

financing institution, if applicable, for seven (7) calendar days starting on the date 

of advertisement; and 

(b)    Posted at any conspicuous place reserved for this purpose in the premises of the 

Procuring Entity concerned for seven (7) calendar days, as certified by the head of 

the Bids and Awards Committee (BAC) Secretariat of the Procuring Entity 

concerned. 

(c)       Advertised at least once in a newspaper of general nationwide circulation which has 

been regularly published for at least two (2) years before the date of issue of the 

advertisement, subject to Sections 21.2.1(c) of the 2016 Revised IRR of R.A. 

91842; 

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid 

should also indicate the following: 

(a) The date of availability of the Bidding Documents, which shall be from the time 

the Invitation to Bid is first advertised/posted until the deadline for the submission 

and receipt of bids.  

(b) The place where the Bidding Documents may be acquired or the website where it 

may be downloaded. 

(c) The deadline for the submission and receipt of bids from the last day of posting of 

the Invitation to Bid; and 

(d) Any important bid evaluation criteria. 

 

The Invitation to Bid should be incorporated into the Bidding Documents.  The 

information contained in the Invitation to Bid must conform to the Bidding Documents and 

in particular to the relevant information in the BDS. 

For foreign-assisted projects, the Invitation to Bid to be used is provided in Section X-

Foreign-Assisted Projects. 

                                                

 



 

 

 

 

 

 

PHILIPPINE SPORTS COMMISSION 

Invitation to Bid for Rehabilitation and Upgrading of 

Grandstand & Lighting System Including Open Bleachers 

 
1. The Philippine Sports Commission (PSC), through the Bids and Award Committee 

(BAC) intends to apply the sum of One Hundred Eighty Nine Million Eight Hundred 

Eighty Five Thousand Five Hundred Twenty Nine Pesos and Seventeen Centavos 

[Php 189,885,529.17] being the Approved Budget for the Contract (ABC) to payments 

under the contract for Rehabilitation and Upgrading of Grandstand & Lighting 

System Including Open Bleachers. Bids received in excess of the ABC shall be 

automatically rejected at bid opening. 

2. The Philippine Sports Commission (PSC) now invites bids for Rehabilitation and 

Upgrading of Grandstand & Lighting System Including Open Bleachers.  Completion 

of the Works is required in One Hundred Twenty (120) Calendars Days two shifts. 

Bidders should have completed a contract similar to the Project. The description of an 

eligible bidder is contained in the Bidding Documents, particularly, in Section II. 

Instructions to Bidders. 

3. Minimum / Non-Negotiable Terms and Requirements: 

3.1 Bidding is restricted to Filipino citizens/sole proprietorships,  cooperatives,  and  

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding  capital  stock  belonging to  citizens  of  the  Philippines; 

  

3.2 Project Timetable: one hundred twenty (120) calendar days two shifts from the 

date of the issuance of Notice to Proceed (NTP);  

  

3.3 The Bidder must have valid Philippine Contractors Accreditation (PCAB ) 

license Category AAAA or AAA with principal classification of General 

Engineering. 

  

3.4 The Bidder must have at least ISO 9000 Quality Management Certification; 

  

3.5 The bidder must have completed, for the last ten (10) years from the submission 

of bids, at least a Single Contract, equivalent to at least fifty percent (50%) of the 

ABC; 

  

3.6  The Bidder must be PhiIGEPS Registered under Platinum Category, and,  

  



 

 

3.7  The Bidder must have a computed Net Financial Contracting Capacity (NFCC) 

of, at least equal to the ABC. 

 

4. Interested bidders may obtain further information from Philippine Sports Commission 

(PSC) and inspect the Bidding Documents at the address given below from 8:00 a.m. to 

5:00 p.m. 

5. A complete set of Bidding Documents may be acquired by interested bidders starting 

June 25, 2019 – July 15 2019 from the address below and upon payment of a non-

refundable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 

the GPPB, in the amount of Fifty Thousand Pesos (Php 50,000.00).  

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 

Documents not later than the submission of their bids. 

6. The Philippine Sports Commission (PSC) will hold a Pre-Bid Conference on July 3, 

2019 – 10:00 a.m. at BAC Bidding Room, Ground Floor Administrative Building, 

RMSC, Pablo Ocampo Sr. St. Malate, Manila, which shall be open to prospective 

bidders.  

7. Bids must be duly received by the BAC Secretariat at the address below on or before 

July 15, 2019 –8:00 to 10:00 a.m.  All bids must be accompanied by a bid security in 

any of the acceptable forms and in the amount stated in ITB Clause 18. 

Bid opening shall be on July 15, 2019 – 10:00 A.M. at the BAC Bidding Room, 

Ground Floor Administrative Building, RMSC, Pablo Ocampo Sr., St., Malate, 

Manila. Bids will be opened in the presence of the bidders’ representatives who choose 

to attend at the address below. Late bids shall not be accepted. 

8. The Philippine Sports Commission reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract 

award in accordance with Section 41 of RA 9184 and its IRR, without thereby 

incurring any liability to the affected bidder or bidders.  

9. For further information, please refer to: 

The BAC Secretariat 

Philippine Sports Commission (PSC) 

Telephone No.5250808 

Email:bac@psc.gov.ph 

 

                                                                             (Sgd.)ATTY. GUILLERMO B. IROY, JR. 

                                                                                               BAC Chairman 
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Section II. Instructions to Bidders 

Notes on the Instructions to Bidders 

This Section of the Bidding Documents provides the information necessary for Bidders to 

prepare responsive bids, in accordance with the requirements of the Procuring Entity.  It 

also provides information on the bid submission, eligibility check, opening and evaluation 

of bids, and on the award of contract. 

This Section also contains provisions that are to be used unchanged.  Section III. Bid Data 

Sheet consists of provisions that supplement, amend, or specify in detail information or 

requirements included in this Section and which are specific to each procurement. 

Matters governing the performance of the Contractor, payments under the contract, or 

matters affecting the risks, rights, and obligations of the parties under the contract are not 

normally included in this Section, but rather under Section IV. General Conditions of 

Contract (GCC), and/or Section V. Special Conditions of Contract (SCC).  If duplication 

of a subject is inevitable in the other sections of the document prepared by the Procuring 

Entity, care must be exercised to avoid contradictions between clauses dealing with the 

same matter. 

 

 

 



 

9 

TABLE OF CONTENTS 

A. GENERAL ................................................................................................... 11 

1. Scope of Bid ....................................................................................................... 11 

2. Source of Funds .................................................................................................. 11 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices ................... 11 

4. Conflict of Interest .............................................................................................. 13 

5. Eligible Bidders .................................................................................................. 14 

6. Bidder’s Responsibilities..................................................................................... 15 

7. Origin of GOODS and Services .......................................................................... 18 

8. Subcontracts ....................................................................................................... 18 

B. CONTENTS OF BIDDING DOCUMENTS ........................................................ 18 

9. Pre-Bid Conference ............................................................................................. 18 

10. Clarification and Amendment of Bidding Documents ......................................... 19 

C. PREPARATION OF BIDS .............................................................................. 19 

11. Language of Bids ................................................................................................ 19 

12. Documents Comprising the Bid: Eligibility and Technical Components .............. 20 

13. Documents Comprising the Bid: Financial Component ....................................... 22 

14. Alternative Bids .................................................................................................. 22 

15. Bid Prices ........................................................................................................... 23 

16. Bid Currencies .................................................................................................... 24 

17. Bid Validity ........................................................................................................ 24 

18. Bid Security ........................................................................................................ 24 

19. Format and Signing of Bids ................................................................................. 27 

20. Sealing and Marking of Bids ............................................................................... 27 

D. SUBMISSION AND OPENING OF BIDS .......................................................... 28 

21. Deadline for Submission of Bids ......................................................................... 28 

22. Late Bids ............................................................................................................ 28 

23. Modification and Withdrawal of Bids ................................................................. 28 

24. Opening and Preliminary Examination of Bids .................................................... 29 

E. EVALUATION AND COMPARISON OF BIDS .................................................. 31 

25. Process to be Confidential ................................................................................... 31 

26. Clarification of Bids ............................................................................................ 31 

27. Detailed Evaluation and Comparison of Bids ...................................................... 31 

28. Post Qualification ............................................................................................... 32 



 

10 

29. Reservation Clause.............................................................................................. 33 

F. AWARD OF CONTRACT .............................................................................. 34 

30. Contract Award ................................................................................................... 34 

31. Signing of the Contract ....................................................................................... 35 

32. Performance Security .......................................................................................... 36 

33. Notice to Proceed ................................................................................................ 37 

34.  Protest Mechanism………………………………………………………………..36 

 

 



 

11 

A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 

Works, as described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are 

provided in the BDS. The contracting strategy and basis of evaluation of lots is 

described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 
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(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws 

on individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 68. 
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4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 

appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in any of the 

events described in paragraphs (a) through (c) and a general conflict of interest 

in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 

members of the BAC Secretariat, the head of the Project Management Office 

(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 

apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 
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(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the 

members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose, Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 
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autonomous, (b) operate under commercial law, and (c) are not attached 

agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC), which must be at least equal to the ABC to be bid, 

calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the 

BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial 

statements prepared in accordance with international financial reporting 

standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 

statement in the form prescribed in Section IX. Bidding Forms as required in 

ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 
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(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to 

sign and execute the ensuing contract, accompanied by the duly 

notarized Special Power of Attorney, Board/Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  
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In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; 

or collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 

the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity.  However, the Procuring Entity shall 

ensure that all information in the Bidding Documents, including 

supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from 

those that have paid the applicable fee for the Bidding Documents at the office 

indicated in the Invitation to Bid.  
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7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in the BDS. However, subcontracting of any portion shall not relieve the 

Bidder from any liability or obligation that may arise from the contract for this 

Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event 

that any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 

will be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 

and on the date indicated therein, to clarify and address the Bidders’ questions 

on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 

than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or 

when international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid conference 

shall be held at least thirty (30) calendar days before the deadline for the 

submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to 

know the changes and/or amendments to the Bidding Documents as recorded 

in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin. 

The minutes of the pre-bid conference shall be recorded and prepared not later 

than five (5) calendar days after the pre-bid conference. The minutes shall be 
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made available to prospective bidders not later than five (5) days upon written 

request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 

be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of 

any part of the Bidding Documents. Such a request must be in writing and 

submitted to the Procuring Entity at the address indicated in the BDS at least 

ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 

Bulletin, to be made available to all those who have properly secured the 

Bidding Documents, at least seven (7) calendar days before the deadline for 

the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and 

at any conspicuous place in the premises of the Procuring Entity concerned. It 

shall be the responsibility of all Bidders who have properly secured the 

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 

may be issued by the BAC. However, Bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed 

to modify or withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 

appropriate Philippine foreign service establishment/post or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 
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12. Documents Comprising the Bid: Eligibility and Technical 

Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, For procurement to 

be performed overseas, it shall be subject to the Guidelines 

to be issued by the GPPB. 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 
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The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data. These 

personnel must meet the required minimum years of 

experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements 

for the contract set in the BDS; and 
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(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. The financial component of the bid shall contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 

entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 
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included as part of its original bid or submitted separately therewith for 

purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or 

submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as 

a subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil 

and administrative penalties that may be imposed upon the persons and 

entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Bids not addressing or providing all of the required 

items in the Bidding Documents including, where applicable, Bill of 

Quantities, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no price is 

indicated, the same shall be considered as non-responsive, but specifying a 

zero (0) or a  dash (-) for the said item would mean that it is being offered for 

free to the Government, except those required by law or regulations to be 

provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, prior to the deadline for submission of bids, 

shall be included in the rates, prices, and total bid price submitted by the 

Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

specified in GCC Clause 82. Upon the recommendation of the Procuring 

Entity, price escalation may be allowed in extraordinary circumstances as may 

be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon approval by the 

GPPB. Furthermore, in cases where the cost of the awarded contract is 

affected by any applicable new laws, ordinances, regulations, or other acts of 

the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no 

gain basis. 



 

24 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in 

foreign currencies shall be converted to Philippine currency based on the 

exchange rate prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 

Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas 

(BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening 

of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request 

shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in an amount stated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashier’s/manager’s 

check may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

Two percent (2%) 
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(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 

LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security;  

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 

states, among others, that the Bidder shall enter into contract with the 

procuring entity and furnish the performance security required under ITB 

Clause 32.2, within ten (10) calendar days from receipt of the Notice of 

Award, and commits to pay the corresponding amount as fine, and be 

suspended for a period of time from being qualified to participate in any 

government procurement activity in the event it violates any of the conditions 

stated therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and 

before contract signing, except to those that failed or declared as post-

disqualified, upon submission of a written waiver of their right to file a request 

for reconsideration and/or protest, or lapse of the reglementary period without 

having filed a request for reconsideration or protest.  Without prejudice on its 

forfeiture, Bid Securities shall be returned only after the Bidder with the 

Lowest Calculated Responsive Bid (LCRB) has signed the contract and 

furnished the Performance Security, but in no case later than the expiration of 

the Bid Security validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and 

the posting of the performance security, pursuant to ITB Clause 32, the 

successful Bidder’s Bid Security will be discharged, but in no case later than 

the Bid Security validity period as indicated in ITB Clause 18.2. 
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18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 

for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 
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19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or 

before the deadline specified in the ITB Clause 21 in two (2) separate sealed 

bid envelopes, and which shall be submitted simultaneously. The first shall 

contain the technical component of the bid, including the eligibility 

requirements under ITB Clause 12.1, and the second shall contain the financial 

component of the bid. This shall also be observed for each lot in the case of lot 

procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder 

shall submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 

described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - 

TECHNICAL COMPONENT,” and the original of their financial component 

in another sealed envelope marked “ORIGINAL - FINANCIAL 

COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 

BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 

marking the inner envelopes as “COPY NO. ___ - TECHNICAL 

COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 

the outer envelope as “COPY NO. ___,” respectively.  These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall 

be typed or written in ink and shall be signed by the Bidder or its duly 

authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 
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(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 21; 

(d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the 

bidding documents, shall not be rejected, but the Bidder or its duly authorized 

representative shall acknowledge such condition of the bid as submitted. The 

BAC or the Procuring Entity shall assume no responsibility for the 

misplacement of the contents of the improperly sealed or marked bid, or for its 

premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS.In case the deadline for submission of bids 

fall on a non-working day duly declared by the president, governor or mayor or 

other government official authorized to make such declaration, the deadline shall 

be the next working day. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 

not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late 

bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Bidder shall not be allowed 

to retrieve its original bid, but shall be allowed to submit another bid equally 

sealed and properly identified in accordance with Clause 20, linked to its 

original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications 

received after the applicable deadline shall not be considered and shall be 

returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has 

been submitted, for valid and justifiable reason; provided that the Letter of 

Withdrawal is received by the Procuring Entity prior to the deadline 
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prescribed for submission and receipt of bids. The Letter of Withdrawal must 

be executed by the authorized representative of the Bidder identified in the 

Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 

documents may also express its intention not to participate in the bidding 

through a letter which should reach and be stamped by the BAC before the 

deadline for submission and receipt of bids. A Bidder that withdraws its bid 

shall not be permitted to submit another bid, directly or indirectly, for the 

same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the 

Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 

next working day or at the soonest possible time through the issuance of a 

Notice of Postponement to be posted in the PhilGEPS website and the website 

of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 

envelopes and determine each Bidder’s compliance with the documents 

prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If 

a Bidder submits the required document, it shall be rated “passed” for that 

particular requirement. In this regard, bids that fail to include any requirement 

or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall 

forthwith open the second bid envelope of each remaining eligible Bidder 

whose first bid envelope was rated “passed.” The second envelope of each 

complying Bidder shall be opened within the same day. In case one or more of 

the requirements in the second envelope of a particular bid is missing, 

incomplete or patently insufficient, and/or if the submitted total bid price 

exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC 

shall rate the bid concerned as “failed.” Only bids that are determined to 

contain all the bid requirements for both components shall be rated “passed” 

and shall immediately be considered for evaluation and comparison. 
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24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial 

every page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 

following Class “A” Documents may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS 

in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier 

than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under 

ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners 

constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid 

price (per lot, if applicable, and/or including discount, if any), bid security, 

findings of preliminary examination, and whether there is a withdrawal or 

modification; and (b) attendance sheet. The BAC members shall sign the 

abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 
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E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 

Secretariat and TWG, are prohibited from making or accepting any kind of 

communication with any Bidder regarding the evaluation of their bids until the 

issuance of the Notice of Award, unless otherwise allowed in the case of ITB 

Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 

Entity’s decision in respect of bid evaluation, bid comparison or contract 

award will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation 

of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The 

BAC shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) 

or a dash (-) for the said item would mean that it is being offered for 

free to the Procuring Entity, except those required by law or 

regulations to be provided for; and 
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(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  

Total calculated bid prices, as evaluated and corrected for computational 

errors, discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price 

quoted in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For 

this purpose, all Bidders shall be required to include in their bids the cost of all 

taxes, such as, but not limited to, value added tax (VAT), income tax, local 

taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall 

be the basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for 

individual lots or for any combination thereof, provided that all Bids and 

combinations of Bids shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the bid or combination of bids 

offering the lowest calculated cost to the Procuring Entity. Bid prices quoted 

shall correspond to all of the requirements specified for each lot. Bid Security 

as required by ITB Clause 18 shall be submitted for each contract (lot) 

separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 

evaluated as having submitted the Lowest Calculated Bid complies with and is 

responsive to all the requirements and conditions specified in ITB Clauses 5, 

12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated 

Bid, the Bidder shall submit its latest income and business tax returns filed and 

paid through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  

Provided in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the bid security in 

accordance with Section 69 of the IRR of RA 9184. 
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28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the LCRB, 

and recommend to the HoPE the award of contract to the said Bidder at its 

submitted price or its calculated bid price, whichever is lower, subject to ITB 

Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid, 

with a fresh period to make a similar determination of that Bidder’s 

capabilities to perform satisfactorily. If the second Bidder, however, fails the 

post qualification, the procedure for post qualification shall be repeated for the 

Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 

determination by the BAC of the LCRB and the recommendation to award the 

contract, the HoPE or his duly authorized representative shall approve or 

disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 

justifiable grounds as provided for under Section 41 of the IRR of RA 9184, 

the HoPE shall notify the BAC and the Bidder in writing of such decision and 

the grounds for it. When applicable, the BAC shall conduct a post-

qualification of the Bidder with the next Lowest Calculated Bid. A request for 

reconsideration may be filed by the Bidder with the HoPE in accordance with 

Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect 

its capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to 

reject any and all Bids, declare a Failure of Bidding at any time prior to the 

contract award, or not to award the contract, without thereby incurring any 
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liability, and make no assurance that a contract shall be entered into as a result 

of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the 

HoPE; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 

when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with 

Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the 

LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally 

or by registered mail or electronically, receipt of which must be confirmed in 
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writing within two (2) days by the Bidder with the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 

(a) Submission of valid PCAB license and registration for the type and 

cost of the contract to be bid for foreign bidders when the Treaty 

or International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type and 

cost of the contract to be bid as apre-condition to the Award,  
within ten (10) calendar days from receipt of the Notice of Award: 

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 

of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

bid has been accepted, the Procuring Entity shall send the Contract Form to 

the Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder 

within the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 

corrections to the bid, if any, resulting from the Procuring Entity’s bid 

evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 



 

36 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum 

period of ten (10) calendar days from the receipt of the Notice of Award from 

the Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 

posted in favor of the Procuring Entity in an amount not less than the 

percentage of the total contract price in accordance with the following 

schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

 

Thirty percent (30%) 
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Commission as authorized to 

issue such security. 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

have a fresh period to initiate and complete the post qualification of the second 

Lowest Calculated Bid. The procedure shall be repeated until LCRB is 

identified and selected for recommendation of contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 

and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 

the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 

Notes on the Bid Data Sheet 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB included in Section II, and has to be 

prepared for each specific procurement. 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, the 

applicable rules regarding bid price and currency, and the bid evaluation criteria that will 

apply to the Bids.  In preparing this Section, the following aspects should be checked: 

(a) Information that specifies and complements provisions of Section II. Instructions to 

Bidders must be incorporated. 

(b) Amendments and/or supplements, if any, to provisions of Section II. Instructions to 

Bidders as necessitated by the circumstances of the specific procurement, must also 

be incorporated. 

For foreign-assisted projects, the Bid Data Sheet to be used is provided in Section X-

Foreign-Assisted Projects. 
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Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is PHILIPPINE SPORTS COMMISSION. 

1.2 The name of the contract is Rehabilitation and Upgrading of Grandstand 

& Lighting System Including Open Bleachers. The identification number 

of the contract is  PSCBAC-B0065-2019. 

The lot(s) and reference is/are: 6270389 

 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through National Sports 

Development Fund (NSDF) in the amount of One Hundred Eighty Nine 

Million Eight Hundred Eighty Five Thousand Five Hundred Twenty Nine 

Pesos and Seventeen Centavos [Php 189,885,529.17]. 

The name of the Project is Rehabilitation and Upgrading of Grandstand & 

Lighting System Including Open Bleachers 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(b) 

 

 

For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work. [insert description/clarification of what are 

major categories of work] 

8.1 

 

Subcontracting is allowed provided the portion of work to be 

subcontracted shall not exceed fifty percent (50%) of the total project 

cost 

NOTE: The contractor shall undertake not less than 50% of the contracted 

works with its own resources.  

8.2 The Subcontractor must have an updated PCAB license and must be eligible 

for the portion of the works it will undertake, and shall submit documents 

required under Section 23.1 (Eligibility Requirements for the Procurement of 

Infrastructure Projects) of the Revised Implementing Rules and Regulations 

(IRR) of Republic Act 9184. 

9.1 The Philippine Sports Commission will hold a pre-bid conference for this 

Project on July 3, 2019 – 10:00 A.M. at the BAC Bidding Room, Ground 
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Floor Administrative Building, RMSC, Pablo Ocampo Sr. St. Malate, 

Manila   

10.1 

 

The Procuring Entity’s address is: 

Philippine Sports Commission, Rizal Memorial Sports Complex (RMSC), 

Philippine Sports Commission, Pablo Ocampo Sr. St.,Malate,Manila 

 

Atty. Guillermo B. Iroy, Jr. 

BAC Chairperson 

 

525-0808 loc. 156 direct line: 524-3512 

12.1 No further instructions. 

12.1(a)(iii) Class “B” Document: 

If valid Joint Venture Agreement (JVA) is applicable, the Bidder should 

attach duly accomplished and notarized JVA form, otherwise, the Bidder 

should state not applicable. 

12.1(b)(ii.3) List of Contractors Personnel to be assigned to the contract to be bid with 

their respective curriculum vitae showing, among others, their educational 

attainment, professional qualification and experiences (SF-INFR-48), as 

follows: 

POSITION 

 
TOTAL 

EXPERIENCE  

(years) 

EXPERIENCE IN 

SIMILAR 

PROJECT AND 

SIMILAR 

POSITION (years) 

Lead Architect (Conservation 

Design, Planning and 

Management)* 

10 5 

Project Manager (Engineer or 

Architect)  
10 5 

Project Engineer/Architect 5 2 

Materials Engineer 2 5 2 

Electrical Engineer 5 2 

Mechanical Engineer 5 2 

Sanitary Engineer/Master 

Plumber 
          5 2 

Foreman  5  2 
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Safety Officer with certificate 

of training in occupational 

safety and health 

3 2 

Note: The total work experience (in years) shall refer to the number of years 

of work experience of the key personnel in the exercise of his 

profession regardless of the type of Project he had undertaken. 

Experience in Similar Work refers to experience of the key personnel 

in the construction of any commercial, institutional, industrial 

buildings of similar nature and complexity as the proposed project 

occupying same proposed position.   

 

  

Bidder shall also submit duly signed Statement of Availability of Key 

Personnel (SF-INFR-18). 

Note:  

(A) If a proposed Key Technical Personnel is an employee of the bidder and 

working on another project at the time of the bidding, the bidder shall 

submit a certification that (i.1) the personnel will be pulled out from the 

ongoing project once the bidder is awarded the contract, and (i.2) he/she 

will be replaced with another person with equal or better qualifications, 

as certified by the head of the implementing office; 

 

If the bidder may propose a Key Technical Personnel who is not its 

employee provided that the said personnel is required to submit a 

certification that he/she will work for the bidder if it is  awarded the contract 

under bidding. 

13.1(b) This shall include all of the following documents: 

Checklist of Financial Component of the bid: 

(i) Financial Bid Form in accordance with the form prescribed in Section 

IX. Bidding Forms 

(ii) Bid Prices in the Bill of Quantities in the prescribed form. 

(iii) Detailed Cost Estimates (Unit Price Analysis)  

(iv) Summary Sheets indicating the unit prices of construction materials, 

labor rates and equipment rentals/owned/leased used in coming up 

with the bid. 

(v) Monthly Cash Flow  and Payment Schedules  

 

 

13.2 
The ABC is [Php 189,885,529.17].  Any bid with a financial component 

exceeding this amount shall not be accepted. 
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14.2  “No further instructions.” 

16.1  

The bid prices shall be quoted in Philippine Pesos. 

 

16.3 No further instructions. 

17.1 Bids will be valid until One Hundred Twenty (120) calendar days from the 

date of opening 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

1. Php 3,797,710.58 [2% of ABC], if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

2. Php 9,494,276.45 [ 5% of ABC] if bid security is in Surety Bond. 

3. Bid Securing Declaration. 

18.2 The bid security shall be valid until One Hundred Twenty (120) calendar 

days from the date of opening of bids. 

20.3 Each Bidder shall submit One (1) Original and two (2) copies of the first 

and second components of its bid 

21 The address for submission of bids is BAC Bidding Room, Ground Floor, 

Administrative Building, RMSC, Pablo Ocampo Sr. St. Malate, Manila. 

The deadline for submission of bids is July 15, 2019 – 8:00 to10:00 A.M. 

24.1 The place of bid opening is at the BAC Bidding Room, Ground Floor, 

Administrative Building, RMSC, Pablo Ocampo Sr. St., Malate, Manila 

The date and time of bid opening is July 15, 2019 – 10:00 A.M. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
 Select one of the following paragraphs and delete the other: 

Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

Or 
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All infrastructure projects are packaged in lots listed below. Bidders shall 

have the option of submitting a proposal on any or all lots and evaluation 

and contract award will be undertaken on a per lot basis. Lots shall not be 

divided further into sub-lots for the purpose of bidding, evaluation, and 

contract award.  

In all cases, the NFCC computation, if applicable, must be sufficient for all 

the lots or contracts to be awarded to the Bidder. 

[Insert grouping of lots] 

27.4 No further instructions. 

28.2 List licenses and permits relevant to the Project and the corresponding law 

requiring it or state “None.” 

31.4(f) 

 

List of additional contract documents relevant to the Project as required by 

existing laws and/or the Procuring Entity: 

(i) Construction schedule and S-curve,  

(ii) Manpower Schedule, 

(iii) Construction Methods, 

(iv) Equipment Utilization Schedule, 

(v) Construction Safety and Health Program approved by the Department 

of Labor and Employment 

(vi) PERT/CPM, and 

Contractor’s All Risk Insurance. 
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Section IV. General Conditions of Contract 

 

Notes on the General Conditions of Contract 

The GCC in Section IV, read in conjunction with the SCC in Section V and other 

documents listed therein, should be a complete document expressing all the rights and 

obligations of the parties. 

The GCC herein shall not be altered.  Any changes and complementary information, which 

may be needed, shall be introduced only through the SCC in Section V. 
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35. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 55. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 83. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  

However, the contractor shall commence execution of the Works on the Start 

Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 

Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

36. Interpretation 

36.1. In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

36.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

36.3. The documents forming this Contract shall be interpreted in the following order 

of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 
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g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

37. Governing Language and Law 

37.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

37.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

38. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

39. Possession of Site 

39.1. On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it to 

proceed with the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

39.2. If possession of a portion is not given by the date stated in the SCC Clause 

39.1, the Procuring Entity will be deemed to have delayed the start of the 

relevant activities.  The resulting adjustments in contract time to address such 

delay shall be in accordance with GCC Clause 81. 

39.3. The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional facilities outside the Site 

required by it for purposes of the Works. 

39.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 

40. The Contractor’s Obligations 
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40.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 

40.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

40.3. The Contractor shall be responsible for the safety of all activities on the Site. 

40.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

40.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the 

Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

40.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 

40.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 

40.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

40.9. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require access 

to the Site.  The Contractor shall also provide facilities and services for them 

during this period.  The Procuring Entity may modify the schedule of other 

contractors, and shall notify the Contractor of any such modification thereto. 

40.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 

41. Performance Security 

41.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 
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parties, the Contractor shall furnish the performance security in any of the 

forms prescribed in ITB Clause 32.2. 

41.2. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract.  

41.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

41.4. The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

41.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the contract 

as a result of amendments to order or change orders, extra work orders and 

supplemental agreements, as the case may be.  The Contractor shall cause the 

extension of the validity of the performance security to cover approved 

contract time extensions. 

41.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the 

Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten 

percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

41.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be 

they an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 

42. Subcontracting 

42.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in BDS Clause 8.1. 
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42.2. Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 

agents, servants or workmen as fully as if these were the Contractor’s own 

acts, defaults, or negligence, or those of its agents, servants or workmen. 

42.3. If subcontracting is allowed. The contractor may identify its subcontractor 

during contract implementation stage. Subcontractors disclosed and identified 

during the bidding may be changed during the implementation of this 

Contract. In either case, subcontractors must submit the documentary 

requirements under ITB Clause 12 and comply with the eligibility criteria 

specified in the BDS. In the event that any subcontractor is found by any 

Procuring Entity to be eligible, the subcontracting of such portion of the 

Works shall be disallowed. 

43. Liquidated Damages 

43.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 

day that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the 

cost of the unperformed portion for every day of delay.  The total amount of 

liquidated damages shall not exceed ten percent (10%) of the amount of the 

contract.  The Procuring Entity may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. Once the cumulative amount of liquidated damages 

reaches ten percent (10%) of the amount of this Contract, the Procuring Entity 

may rescind or terminate this Contract, without prejudice to other courses of 

action and remedies available under the circumstances. 

43.2. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next payment 

certificate.  

44. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

45. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

46. Contractor’s Risk and Warranty Security 

46.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring 

Entity and shall be held responsible for any damage or destruction of the 

Works except those occasioned by force majeure. The Contractor shall be 

fully responsible for the safety, protection, security, and convenience of his 
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personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

46.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During 

this period, the Contractor shall undertake the repair works, at his own 

expense, of any damage to the Works on account of the use of materials of 

inferior quality within ninety (90) days from the time the HoPE has issued an 

order to undertake repair.  In case of failure or refusal to comply with this 

mandate, the Procuring Entity shall undertake such repair works and shall be 

entitled to full reimbursement of expenses incurred therein upon demand. 

46.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or garnishment 

proceedings, and perpetually disqualify it from participating in any public 

bidding. All payables of the GoP in his favor shall be offset to recover the 

costs.  

46.4. After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects,” i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the project 

which may lead to structural  failure of the completed elements or structure, or 

“Structural Failures,” i.e., where one or more key structural elements in an 

infrastructure facility fails or collapses, thereby rendering the facility or part 

thereof incapable of withstanding the design loads, and/or endangering the 

safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 
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which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

46.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

46.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

46.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 

46.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 46.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 
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47. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

48. Procuring Entity’s Risk 

48.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

49. Insurance 

49.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

49.2. The Contractor shall provide evidence to the Procuring Entity’s 

Representative that the insurances required under this Contract have been 

effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative.  Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

49.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 
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produce to the Procuring Entity’s Representative the insurance policies in 

force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

49.4. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

49.5. In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure is 

deemed necessary for its protection and that of the Contractor’s personnel and 

third parties, and/or order the interruption of dangerous Works.  In addition, 

the Procuring Entity may refuse to make the payments under GCC Clause 74 

until the Contractor complies with this Clause. 

49.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

50. Termination for Default of Contractor 

50.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 
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accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum 

essential equipment listed on the bid necessary to prosecute the 

Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

50.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is rescinded because of the Contractor’s default. 

51. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

52. Termination for Other Causes 

52.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The HoPE may terminate this Contract for the 
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convenience of the Procuring Entity if he has determined the existence of 

conditions that make Project Implementation economically, financially or 

technically impractical and/or unnecessary, such as, but not limited to, 

fortuitous event(s) or changes in law and National Government policies. 

52.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

52.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 43; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  
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(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

52.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 

impose the maximum civil, administrative and/or criminal penalties available 

under the applicable law on individuals and organizations deemed to be 

involved with corrupt, fraudulent, or coercive practices. 

52.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the 

existing contract for a cause other than those listed under GCC Clause 52.3, 

the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

52.6. If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

53. Procedures for Termination of Contracts 

53.1. The following provisions shall govern the procedures for the termination of 

this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 
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The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day 

period, either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) above 

withdraw the Notice to Terminate if it is determined that certain items 

or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the 

ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the 

HoPE. 

53.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 
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(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  

In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

54. Force Majeure, Release From Performance 

54.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force 

majeure shall be interpreted to mean an event which the Contractor could not 

have foreseen, or which though foreseen, was inevitable.  It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 
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54.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 

54.3. If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 

54.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 62; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

54.5. The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

55. Resolution of Disputes 

55.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

55.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen 

(14) days of the notification of the Procuring Entity’s Representative’s 

decision. 

55.3. Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 

the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 

disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.   
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56. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 79.2. 

57. Procuring Entity’s Representative’s Decisions 

57.1. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity.  

57.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

58. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

58.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

58.2. The Contractor shall be responsible for design of Temporary Works. 

58.3. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

58.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

59. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

59.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 
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59.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

60. Extension of the Intended Completion Date 

60.1. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs.  No payment shall be made for any event which may warrant 

the extension of the Intended Completion Date. 

60.2. The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

61. Right to Vary 

61.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

61.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

62. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 47, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

63. Dayworks 

63.1. Subject to GCC Clause 77 on Variation Order, and if applicable as indicated 

in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 
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has given written instructions in advance for additional work to be paid for in 

that way. 

63.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 

63.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

64. Early Warning 

64.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works.  The Procuring Entity’s Representative may 

require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

64.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 

65. Program of Work 

65.1. Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 

the general methods, arrangements, order, and timing for all the activities in 

the Works. 

65.2. An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

65.3. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

65.4. The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations.  The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative again 

at any time.  A revised Program of Work shall show the effect of any approved 

Variations. 
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65.5. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

65.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

66. Management Conferences 

66.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 

66.2. The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those attending 

the Conference and to the Procuring Entity.  The responsibility of the parties 

for actions to be taken shall be decided by the Procuring Entity’s 

Representative either at the Management Conference or after the Management 

Conference and stated in writing to all who attended the Conference. 

67. Bill of Quantities 

67.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

67.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

67.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

67.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

68. Instructions, Inspections and Audits 

68.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction.  

68.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 
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and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 

68.3. The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

69. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

70. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

71. Correction of Defects 

71.1. The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which is One (1) 

year from project completion up to final acceptance by the Procuring Entity’s 

Representative.   

71.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

71.3. The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 

71.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

72. Uncorrected Defects 

72.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 

notice of his intention to use a third party to correct a Defect. If the Contractor 

does not correct the Defect himself within the period, the Procuring Entity 

may have the Defect corrected by the third party. The cost of the correction 

will be deducted from the Contract Price. 
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72.2. The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and warranties 

under the Contract. 

73. Advance Payment 

73.1. The Procuring Entity shall, upon a written request of the contractor which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

73.2. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 

73.3. The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 

73.4. The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 

73.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 73.1. 

74. Progress Payments 

74.1. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely put 

in place shall not be included for payment.   

74.2. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

74.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 
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(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

74.4. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

74.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 

75. Payment Certificates 

75.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

75.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

75.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

75.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

76. Retention 

76.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-

Clause 76.2. 

76.2. Progress payments are subject to retention of ten percent (10%), referred to as 

the “retention money.”  Such retention shall be based on the total amount due 

to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as 

determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention 

shall again be imposed using the rate specified therefor. 

76.3. The total “retention money” shall be due for release upon final acceptance of 

the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 
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demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall 

be made.  Said irrevocable standby letters of credit, bank guarantees and/or 

surety bonds, to be posted in favor of the Government shall be valid for a 

duration to be determined by the concerned implementing office/agency or 

Procuring Entity and will answer for the purpose for which the ten (10%) 

percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

76.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

77. Variation Orders 

77.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as 

bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

77.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

77.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 

77.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the HoPE may authorize a positive Variation Order go 

beyond ten percent (10%) but not more than twenty percent (20%) of the 

original contract price, subject to the guidelines to be determined by the 

GPPB: Provided, however, That appropriate sanctions shall be imposed on the 

designer, consultant or official responsible for the original detailed 
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engineering design which failed to consider the Variation Order beyond ten 

percent (10%). 

77.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 

(28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately 

instruct the appropriate technical staff or office of the Procuring Entity 

to conduct an on-the-spot investigation to verify the need for the Work 

to be prosecuted and to review the proposed plan, and prices of the 

work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 

the supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied 

that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

78. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 
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fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

79. Suspension of Work 

79.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 

79.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written 

notice from the Contractor to the district engineer/regional director/consultant 

or equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

79.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work 

shall be allowed the Contractor by adjusting the contract time accordingly. 

80. Payment on Termination 
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80.1. If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Procuring Entity’s Representative shall issue a certificate 

for the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

80.2. If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

80.3. The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 

80.4. If the Contractor has terminated the Contract under GCC Clauses 51 or 52, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

81. Extension of Contract Time 

81.1. Should the amount of additional work of any kind or other special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is 

not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. Failure 

to provide such notice shall constitute a waiver by the Contractor of any claim. 

Upon receipt of full and detailed particulars, the Procuring Entity shall 

examine the facts and extent of the delay and shall extend the contract time 

completing the contract work when, in the Procuring Entity’s opinion, the 

findings of facts justify an extension. 

81.2. No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 

81.3. Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 

81.4. No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the determination 
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of the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

81.5. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished by the Procuring 

Entity, non-acquisition of permit to enter private properties or non-execution 

of deed of sale or donation within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as 

determined by the Procuring Entity’s Representative and approved by the 

HoPE. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of contract 

time provided they are publicly felt and certified by appropriate government 

agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for 

extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be 

correspondingly extended. 

82. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

83. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

84. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

85. Operating and Maintenance Manuals 
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85.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

85.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 

Notes on the Special Conditions of Contract 

Similar to the Section III. Bid Data Sheet, the clauses in this Section are intended to assist 

the Procuring Entity in providing contract-specific information in relation to corresponding 

clauses in the GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements 

linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country, 

the sector, and the Works procured.  In preparing this Section, the following aspects should 

be checked: 

(a) Information that complements provisions of Section IV. General Conditions of 

Contract must be incorporated. 

(b) Amendments and/or supplements to provisions of Section IV. General Conditions 

of Contract, as necessitated by the circumstances of the specific project, must also 

be incorporated. 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of Section IV. General Conditions of Contract should be incorporated 

herein. 

For foreign-assisted projects, the Special Conditions of Contract to be used is provided in 

Section X-Foreign-Assisted Projects. 
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Special Conditions of Contract 

 

GCC Clause  

1.17 The Intended Completion Date is One Hundred Twenty (120) 

calendars days two shifts from the date specified in the Notice to 

Proceed. 

 

1.22 The Philippine Sports Commission is located at Rizal Memorial 

Sports Complex, Pablo Ocampo Sr. St. Malate, Manila 

1.23 The Procuring Entity’s Representative is Philippine Sports 

Commission [Name, address, and name of authorized representative]. 

1.24 The Site is located at Rizal Memorial Sports Complex Pablo Ocampo 

Sr. St. Malate Manila 

 

1.28 The Start Date is the date indicate in the Notice to Proceed.  

NOTE: The start date shall be the date of receipt of the Notice to 

Proceed. 

1.31 The Works consist of Rehabilitation and Upgrading of Grandstand & 

Lighting System Including Open Bleachers  

36.2 The intended completion date shall be for the whole works. 

39.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor on the date indicated in the Notice to Proceed. 

40.5 The Contractor shall employ the following Key Personnel:   

 

Lead Architect (licensed): ____________________________________ 

Project Manager  :  _________________________________________ 

Project Engineer/Architect (licensed) : __________________________ 

Electrical Engineer (licensed): _________________________________ 

Mechanical Engineer (licensed): ______________________________ 

Sanitary Engineer/Master Plumber (licensed): ____________________ 

Materials Engineer 2(duly accredited):  __________________________ 
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Safety Officer: _____________________________________________ 

 

Foreman               :  _________________________________________ 

 

NOTE: The names of the Key Personnel and their designation shall be 

filled out by winning contractor prior to contract signing. 

41.4(c) Specify additional conditions, if any, that must be met prior to the 

release of the performance security, otherwise, state “No further 

instructions.” 

41.7 No further instructions. 

42.1 No further instructions. 

44 The site investigation reports are: [none] 

46.3 No further instructions. 

46.5 Select one, delete the other. 

In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

47 “No additional provision.” or, if the Contractor is a joint venture, “All 

partners to the joint venture shall be jointly and severally liable to the 

Procuring Entity. 

18.3(h)(i) No further instructions. 

55.2 The parties shall name / appoint the Arbiter as the need arises 

63.1 No dayworks are applicable to the contract. 

65.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within [15]calendar days from receipt of 

Notice to Proceed. 
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65.3 The period between Program of Work updates is thirty [30]calendar 

days. 

Payment will not be processed if an updated of work is not 

submitted. 

68.3 The Funding Source is the Government of the Philippines. Through 

National Sports Development Fund (NSDF)  

73.1 The amount of the advance payment is fifteen percent (15%) of the 

contract price. 

74.1  

No further instructions. 

85.1 The date by which operating and maintenance manuals are required is 

within seven (7) calendar days after completion date. 

The date by which “as built” drawings are required is within fifteen (15) 

calendar days after the completion date.  

85.2 The final payment will be withheld pending submission of the 

required “as built” drawings and /or operating and maintenance 

manuals. 
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Section VI. Specifications 

Notes on Specifications 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the 

objectives of economy, efficiency, and fairness in procurement be realized, responsiveness 

of Bids be ensured, and the subsequent task of bid evaluation facilitated.  The 

specifications should require that all goods and materials to be incorporated in the Works 

be new, unused, of the most recent or current models, and incorporate all recent 

improvements in design and materials unless provided otherwise in the Contract. 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are 

established principles and practices, which are reflected in these PBDs. 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions 

prevail. The General Specifications should cover all classes of workmanship, materials, 

and equipment commonly involved in construction, although not necessarily to be used in 

a particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 
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Sample Clause:  Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by 

the goods and materials to be furnished, and work performed or tested, the provisions of 

the latest current edition or revision of the relevant standards and codes in effect shall 

apply, unless otherwise expressly stated in the Contract.  Where such standards and codes 

are national, or relate to a particular country or region, other authoritative standards that 

ensure a substantially equal or higher quality than the standards and codes specified will be 

accepted subject to the Procuring Entity’s Representative’s prior review and written 

consent.  Differences between the standards specified and the proposed alternative 

standards shall be fully described in writing by the Contractor and submitted to the 

Procuring Entity’s Representative at least twenty eight (28) days prior to the date when the 

Contractor desires the Procuring Entity’s Representative’s consent.  In the event the 

Procuring Entity’s Representative determines that such proposed deviations do not ensure 

substantially equal or higher quality, the Contractor shall comply with the standards 

specified in the documents. 

These notes are intended only as information for the PRO Procuring Entity or the person 

drafting the Bidding Documents.  They should not be included in the final Bidding 

Documents. 

 

 

 



 

 

Section VII. Drawings 

 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be 

attached to this section or annexed in a separate folder. 
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Section VIII. Bill of Quantities 

 

Notes on the Bill of Quantities 

Objectives 

The objectives of the Bill of Quantities are: 

(a) to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works 

of the same nature carried out in different locations or in other circumstances which may 

give rise to different considerations of cost.  Consistent with these requirements, the layout 

and content of the Bill of Quantities should be as simple and brief as possible. 

Daywork Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, 

outside the items included in the Bill of Quantities, is high.  To facilitate checking by the 

Entity of the realism of rates quoted by the Bidders, the Daywork Schedule should 

normally comprise the following: 

(a) A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

(b) Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

Provisional Sums  

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as 

the future need arises.  Where such provisional sums or contingency allowances are used, 

the SCC should state the manner in which they will be used, and under whose authority 

(usually the Procuring Entity’s Representative’s). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors (refer to GCC Clause 42) should be indicated in the relevant part of 
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the Bill of Quantities as a particular provisional sum with an appropriate brief description.  

A separate procurement procedure is normally carried out by the Procuring Entity to select 

such specialized contractors.  To provide an element of competition among the Bidders in 

respect of any facilities, amenities, attendance, etc., to be provided by the successful 

Bidder as prime Contractor for the use and convenience of the specialist contractors, each 

related provisional sum should be followed by an item in the Bill of Quantities inviting the 

Bidder to quote a sum for such amenities, facilities, attendance, etc. 

Signature Box 

A signature box shall be added at the bottom of each page of the Bill of Quantities where 

the authorized representative of the Bidder shall affix his signature.  Failure of the 

authorized representative to sign each and every page of the Bill of Quantities shall be a 

cause for rejection of his bid. 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be 

included in the final documents. 
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Section IX. Bidding Forms 

 

TABLE OF CONTENTS 
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Form of Contract Agreement ..................................................................... 89-90 

Omnibus Sworn Statement ......................................................................... 91-93 

Bid Securing Declaration ……………………………………………….. 94 -95 
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Bid Form 

 

Date:  _______________________  

IB3 No:  _____________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert 

information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the bid, and to sign 

and execute the ensuing contract for the [Name of Project] of the [Name of the 

Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 

accepted the Bid for [insert the amount in specified currency in numbers and words] by the 

Contractor for the execution and completion of such Works and the remedying of any defects 

therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the 

bid), including corrections to the bid, if any, resulting from the 

Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 
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4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 

 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for [Name of the Project] of the [Name of the Procuring Entity] 

[insert “as shown in the attached duly notarized Special Power of Attorney” for the 

authorized representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary to participate, 

submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 

whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 

the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement Policy 

Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

* This form will not apply for WB funded projects. 
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Bid-Securing Declaration  

 
(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 

which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines 

on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of written 

demand by the procuring entity for the commission of acts resulting to the enforcement of the 

bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the 

IRR of RA 9184; without prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 

used], with his/her photograph and signature appearing thereon, with no. ______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 
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CHECKLIST OF ELIGIBILITY AND TECHNICAL REQUIREMENTS FOR BIDDERS 
 

12.1(a)  ELIGIBILITY DOCUMENTS 

  

 Class “A” Documents: 

(i) Certified True Copy of registration certificate from the Securities and 
Exchange Commission (SEC) for corporations, Department of Trade and 
Industry (DTI) for sole proprietorship, or Cooperative Development 
Authority (CDA) for cooperatives, or any proof of such registration as stated 
in the BDS, whichever may be appropriate under existing laws of the 
Philippines.    
Note: Each Bidder or each Partner of a Joint Venture (JV) must fill this 
form. 

  

(ii) Certified true copy of valid and current Mayor’s permit issued by the city or 
municipality where the respective principal place of business of the 
prospective Bidder is located.   
Note: Each Bidder or each Partner of a JV must fill this form. 

  

(iii) SF-INFR-16 
Duly signed Statement showing the Bidder’s Single Largest Completed 
Contract which are Similar in Nature to the project to be bid. The single 
completed contract should be at least fifty percent (50%) of the ABC. The 
value of which adjusted to current prices using the NSO consumer price 
indices. 
 
Note: Similar contracts shall refer to the construction of any commercial, 
institutional, industrial buildings of similar nature and complexity as the 
proposed project. 
 
Additional Requirements (SF-INFR-16): 

The Bidder or its nominated Subcontractor has satisfactorily undertaken 
one (1) construction contract involving renovation/ retrofitting/ construction 
of theater/auditorium with at least 300 seating capacity. 

The Bidder or its nominated Subcontractor has satisfactorily undertaken 
one (1) construction contract involving landscaping works similar to the 
project with an area of at least 125m2. 
 
Supported by the following: 
(1) Owner’s Certificate of Final Acceptance or the Certificate of Completion 
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(2) Whenever applicable, the CPES final rating. 
(3) Contract 
(4) Additional information to prove the role of the entity and the actual 

scope of work directly undertaken by the entity as mentioned under ITB 
Clause 12.1(a)(iii) of the Bid Data Sheet.    

 
Note: Each Bidder and/or Partner/s to the JV must fill this form. 
 

  

   (iii) SF-INFR-15 
Duly signed List of all ongoing government and private contracts, including 
contracts awarded but not yet started. 
Supported by the following: 

(1) Notices of award and/or Contract 
(2) Notice to Proceed issued by the Owners 
(3) Certificate of Accomplishments signed by the owner or Project 

Engineer.  
Note: Each Bidder and/or Partner/s to the JV must fill this form. 

  

(iv) Valid PCAB license with category “AAA” and Certificate of Registration 
and Classification of Contractors as “Large B” for Building.   

For JV, provide a JV special license issued by PCAB and not the PCAB 
license and registration individually issued to each JV Partner must be 
submitted. Failure of a JV bidder to submit a JV Special license may be a 
ground for its disqualification despite submission of the individual licenses 
of each JV Partner. 
 

Note: Each Bidder or JV Bidder must submit this requirement. 

  

(v) Certified true copy of Audited financial statements, stamped “received” by 
the BIR or its duly accredited and authorized institutions, for the preceding 
calendar year which should not be earlier than 2 years from the date of bid 
submission, showing among others the total assets and liabilities. 
Note: Each Bidder and Partner/s of a JV must submit this requirement. 

  

(vi) Net Financial Contracting Capacity (NFCC) computation of at least equal to 
ABC  
Note: Each Bidder and Partner/s of a JV must fill this form;  

  

Form 7 Certified true copy of current Tax Clearance per Executive Order 398, 
Series of 2005, as finally reviewed and approved by the BIR   
 
Note: Each Bidder and Partner/s of a JV must submit this requirement. 

  

 Class “B” Documents: 

  

(vii) If applicable, valid Joint Venture Agreement (JVA) or, in lieu thereof, duly 
notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful shall be included in the bid. 
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12.1(b) TECHNICAL DOCUMENTS 

  

(i) The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

1. Php 4,667,776.84 [2% of ABC], if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

2. Php 11,669,442.10 [ 5% of ABC] if bid security is in Surety Bond. 

3. Bid Securing Declaration. 

 

  

(ii) PROJECT REQUIREMENTS, WHICH SHALL INCLUDE THE 
FOLLOWING: 

(ii.1) Organizational Chart for the contract to be bid 

Indicate in the chart the names of the Contractors Key Personnel to be 

assigned to the contract to be bid at required under BDS 12.1(b)(ii.2) 

and other Key Engineering Personnel.  

 

  

(ii.2) SF-INFR-48 
Duly signed Qualification of Personnel to be assigned to the Contract. 
 
Attachment: 
 

(1) Individual Resume, PRC License (if required) 
 

(2) For Material/Quality Control Engineer II (DPWH Accredited): Proof of 
DPWH Accreditation 

 
(3) For Safety Officer: Certification of 40 hours training in occupational 

safety and health 
 

(4) For Sustainability Expert: Certification/valid ID of being an LEED 
Accredited Professional or BERDE Certified Professional or its 
equivalent. 

 

 SF-INFR-49 
Duly signed List of Equipment, Owned or Leased and Under Purchase 
Agreements, Pledged to the Proposed Contract 
 
Note: If Owned, submit proof of ownership of eqpt (i.e. receipt, etc.) 
If Leased and/or under purchase agreement: submit proof of lease and/or 
under purchase agreement (with corresponding engine no., chassis no. 
and/or serial no.) 
 

 SF-INFR-18 
Duly signed Statement of Availability of Key Personnel and Equipment 
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(iii) Duly signed Omnibus Sworn Statement in accordance with Section 
25.2(b)(vi) of the IRR of 9184  (includes written authorization of the 
signatory of the Bid to represent/commit the Firm/Bidder or Joint Venture 
(JV) Bidder  
 
Attachment: 

 
(1) If partnership, corporation or JV: duly notarized Secretary 

Certificate issued by the corporation or member of the JV  

(iv). 1) Affidavit of Site Inspection issued by authorized representative of the 
Owner for this Project 
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SF-INFR-16   - STATEMENT SHOWING THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT  WHICH IS 
SIMILAR IN NATURE  

 
Business Name : ___________________________________________________ 

 
Business Address : ___________________________________________________ 
  
 

 

Name of Contract 

 

a. Owner Name 

b. Address 
c. Telephone Nos. 

Nature of Work 

Contractor’s Role a. Amount at Award 
b. Amount at 

Completion 
c. Duration 

a. Date Awarded 

b. Contract Effectivity 
c. Date Completed 

Description 
 

% 

Government       

       

       

       

       

       

       

       

Private       

       

       

       

Note: This statement shall be supported with:     

1 Owner’s Certificate of Final Acceptance or the Certificate of Completion     

2 Whenever applicable, the Constructor Performance Evaluation Summary (CPES) Final Rating which must be satisfactory. 

 3

. 

Contract 

 
   

4 Additional information to prove the role of the entity and the actual scope of work directly undertaken by the entity as mentioned under ITB Clause 12.1(a)(iii) of the Bid Data Sheet.    

  

 
 

   

    

  

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 
Date : ___________________________________________________ 
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SF-INFR-15 -  LIST OF ALL ONGOING GOVERNMENT & PRIVATE CONSTRUCTION CONTRACTS INCLUDING CONTRACTS 
AWARDED BUT NOT YET STARTED 

 
Business Name : ___________________________________________________ 

 
Business Address : ___________________________________________________ 
  

Name of Contract/Location  
Project Cost 

 

a. Owner Name 
b. Address 

c. Telephone Nos. 

Nature of Work 

Contractor’s Role  a. Date Awarded 
b. Date Started 

c. Date of Completion 

% of Accomplishment Value of 
Outstanding 

Works 
Description 

 
% Planned Actual 

Government         

         

         

         

         

         

         

         

Private         

         

         

         

         

         

         

         

Note: This statement shall be supported with:   Total Cost  

1 Notice of Award and/or Contract    

2 Notice to Proceed issued by the owner    

3 Certificate of Accomplishments signed by the owner or Project Engineer    

     
     

Submitted by : ___________________________________________________ 
  (Printed Name & Signature)  

Designation : ___________________________________________________ 
Date : ___________________________________________________ 
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COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (NFCC) 
 
A. Summary of the Firm’s/Contractor’s assets and liabilities on the basis of the attached copy of audited financial statement, stamped “RECEIVED” by the 

Bureau of Internal Revenue or BIR authorized collecting agent, for the immediately preceding year and a certified copy of Schedule of Fixed Assets 
particularly the list of construction equipment. 

 

  Year 20__ 

1. Total Assets  

2. Current Assets  

3. Total Liabilities  

4. Current Liabilities  

5. Total Net Worth (1-3)  

6. Current Net Worth or Net Working 
Capital (2-4) 

 

 
B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as follows: 
 

NFCC = K (current asset – current liabilities) minus value of all outstanding contracts including those awarded contracts but not yet started 
 
NFCC = Php _______________________________________ 
 
K = 10 for a contract duration of one year or less. 

 
 
 
Submitted by: 
 
________________________________________ 
Name of Firm / Contractor 
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_________________________________________ 
Signature of Authorized Representative 
 
Date: _____________________________ 
 
NOTE: 
 
If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the above requirements. 
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JOINT VENTURE AGREEMENT 
 
 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
That  this JOINT VENTURE AGREEMENT is entered into by and between: ___________, of legal 
age, __(civil status)__, owner/proprietor of _________________________ and a resident of 
________________________. 

 
- and - 

 
_______________________, of legal age, __(civil status)__, owner/proprietor of 
____________________ a resident of ____________________________________. 

 
That both parties agree to join together their capital, manpower, equipment, and other resources and 
efforts to enable the Joint Venture to participate in the Bidding and Undertaking of the hereunder 
stated Contract of the Procuring Entity. 
 

1. NAME OF PROJECT CONTRACT AMOUNT 

  
  
  

 
That both parties agree to be jointly and severally liable for their participation in the Bidding and 
Undertaking of the said contract. 
 
That both parties agree that ___________________ and/or __________________ shall be the 
Official Representative of the Joint Venture, and are granted full power and authority to do, execute 
and perform any and all acts necessary and/or to represent the Joint Venture in the Bidding and 
Undertaking of the said contract, as fully and effectively and the Joint Venture may do and if 
personally present with full power of substitution and revocation. 

 
That this Joint Venture Agreement shall remain in effect only for the above stated Contracts until 
terminated by both parties. 

 
Done this _____ day of ______, in the year of our Lord _____. 
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CONTRACTOR’S ORGANIZATIONAL CHART FOR THE CONTRACT 
 
 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the Contract 
if awarded to him to include in the chart, among others, the names of the required proposed Key 
Personnel as indicated in ITB Clause 12.1(b) (ii.2) and other Key Engineering Personnel.   

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Attach the required Proposed Organizational Chart  
for the Contract as stated above 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note:  This organization chart should represent the “Contractor’s Organization” required for the Project, and not the 
organizational chart of the entire firm. 
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SF-INFR-48 - QUALIFICATION OF KEY PERSONNEL PROPOSED TO BE ASSIGNED TO THE CONTRACT  
 
 

 
 
Project Manager 
(Licensed Civil 
Engineer or 
Licensed 
Architect) 

 
PROJECT ENGINEERS Materials/ 

Quality 
Control 

Engineer II 
(DPWH 

Accredited) 
* Attached 

Proof of 
Accreditation 

 
 

Safety Officer 
(Certified by 

BWC of DOLE or 
with Certificate 
of Training in 
Occupational 

Safety and 
Health) 

*Attached  
Certification  or 

Training 
 

  

Conservation 
Specialist * 

 
 
 
 
 
 

Sustaina-
bility 

Expert ** 
  

Licensed Civil/ 
Structural 

Engineer for 
Building 
Works 

Professional 
Mechanical 

Engineer  

Professional 
Electrical 
Engineer  

 
Licensed 
Sanitary 
Engineer 

 
Licensed 
Electronics & 
Communication 
Engineer 

 
 

Licensed 
Architect 

1 
 
Name 
 

     
      

2 
 
Address 
 

     
      

3 
 
Date of Birth 
 

     
      

4 
 
Employed Since 
 

     
      

5 
 
Experience 
 

     
      

 

Total Experience (Years) 

Required 10 10 
 

10 
10 10 10 10 3 3 3 

 
3 

 Actual   
 

     
   

 
 Experience in Similar   Project 
(Years) 

 
Required 

5 5 5 5 5 5 5 2 2 2 
 

2 

 Actual   
 

  
      

6 
 
Previous Employment      

      

7 
 
Education 

  
 

  
      

8 

 
PRC License/Accreditation/Certification/ 
training (as required) 

* Attached Supporting Documents for validation purposes 
)  

  

 

  

      

Experience in Similar Work refers to experience of the key personnel in the construction of any commercial, institutional, industrial buildings of similar nature and complexity as the proposed project 
occupying same proposed position.   

 
*Conservation Specialist shall have experience in conservation of Heritage building projects. 
** Sustainability Expert shall be LEED Accredited Professional or BERDE Certified Professional or its equivalent. 

 

Submitted by :__________________________________  
                                            (Printed Name & Signature) 

Designation :__________________________________ 
 
Date  :__________________________________ 
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KEY PERSONNEL 
(FORMAT OF BIO-DATA/RESUME) 

 
 
 
Give the detailed information of the following personnel who are scheduled to be assigned as full-time field staff 
for the project.  Fill up a form for each person. 
 
- Authorized Managing Officer / Representative 
 
- Sustained Technical Employee 
 
 
1. Name    : ____________________________________________ 
 
2. Date of Birth   :  ____________________________________________ 
 
3. Nationality    :  ____________________________________________ 
 
4. Education and Degrees  :  ____________________________________________ 
 
5. Specialty    :  ____________________________________________ 
 
6. Registration   :  ____________________________________________ 
 
7. Length of Service with the Firm : _____ Year from ____ (months)  _____  (year) 

To ____ (months)  _____  (year) 
 

8. Years of Experience  : ____________________________________________ 
 
9. If Item 7 is less than the required number of years, give name and length of service with previous 

employers. (attached additional sheet/s), if necessary: 
 
 

Name and Address of Employer   Length of Service 
 
 

_________________________  _____ year(s) from _______ to ______ 
_________________________  _____ year(s) from _______ to ______ 
_________________________  _____ year(s) from _______ to ______ 
 

 
10. Experience: 
 

This should cover the number of years of experience required under ITB Clause 12.1b(ii.2)  of the Bidding 
Documents for each of the required key personnel.(Attached as many pages as necessary to show 
involvement of personnel in projects using the format below). 

 
1. Name    : ____________________________________________ 
 
2. Name and Address of Owner  :  ____________________________________________ 
 
3. Name and Address of the  

Owner’s Engineer   :   ____________________________________________ 
(Consultant) 
 

4. Indicate the Features of Project 
(particulars of the project 
components and any other particular 
interest connected with the project) : ___________________________________________ 

 
5. Contract Amount Expressed in 

Philippine Currency   :  ____________________________________________ 
 
6. Position    :  ____________________________________________ 
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7. Structures for which the employee 
was responsible   :  ____________________________________________ 

 
8. Assignment Period   : from _______ (months) _______  (years) 

  : to _______ (months) _______  (years) 
 
 
 
___________________________ 
Name and Signature of Employee 
 
 
 
It is hereby certified that the above personnel can be assigned to this project, if the contract is awarded to our 
company. 
 
 
 
 
 
___________________________________  ____________________________________ 
   (Place and Date)    (The Authorized Representative) 
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SF-INFR - 49 - LIST OF EQUIPMENT, OWNED OR LEASED AND/OR UNDER PURCHASE AGREEMENTS, PLEDGED TO THE   
PROPOSED CONTRACT  

Business  Name    : ___________________________________________________ 
Business Address : ___________________________________________________ 

 

Minimum Required Equipment 

 
 

No. of 

units 

 
 

Model/ 

Year 
Manufac-

tured 

 
 

Capacity/ 

Performance
/ 

Size 

 
 

Plate 

No. 

 
 

Motor No. / 

Body No. 

 
 

Specific Location 

 
 

Condition 

Status 

 
Owned with 

attached Proof 

 
Leased with 

attached Proof 
from the Lessor 

Under 
Purchase 

Agreement 
with attached 
Proof from the 

Vendor 

           

           

           

           

           

           

           

           

           

           

           

           

           

           

 
  
 
This Certifies that the above list of equipment are in good working condition and will be available for use during the execution of the Project.  

 
Submitted by 

 
: ___________________________________________________ 

  (Printed Name & Signature)    
Designation : ___________________________________________________ 

Date : ___________________________________________________ 
Note: 

(a)   if owned: Submit proof of ownership of equipment i.e. receipt, etc.  
  If leased and/or under purchase agreement: submit proof of lease and/or under purchase agreement (with corresponding engine numbers, chassis numbers and/or serial 
numbers) and Certification of availability of equipment in good working condition for the duration of the Project issued by the Equipment Lessor/Vendor.
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SF-INFR-18 – STATEMENT OF AVAILABILITY OF KEY PERSONNEL AND EQUIPMENT 

 

(Date of Issuance) 

 

Name of the Head of the Procuring Entity 
Position of the Head of the Procuring Entity 
(Name of Procuring Entity) 
(Address of Procuring Entity) 
 
 
 
Attention : The Chairman 
   Bids and Awards Committee 

 

Dear Sir: 

In compliance with the requirements of the ___(Name of the Procuring Entity)___ BAC for the bidding 
of the __(Name of the Contract)__, we certify that __(Name of the Bidder)__  has in its employ key 
personnel, such as Project Manager, Project Engineers, Architect, Materials/Quality Control  
Engineer, Safety Officer, Conservation Specialist and Sustainability Expert who may be engaged for 
the construction of the said contract.  

Further, we likewise certify the availability of equipment that __(Name of the Bidder)__ owns, has 
under lease, and/or has under purchase agreements, that may be used for the construction contracts. 

 

Very truly yours, 

 
__(Name of the Representative__ 
________(Position)___________ 
______(Name of Bidder)_______ 
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AFFIDAVIT OF SITE INSPECTION 
 

 
 
I, ___(Representative of the Bidder)___, of legal age, __(civil status)__, Filipino and residing                                
at ___(Address of the Representative)_, under oath, hereby depose and say: 
 
1. That I am the __(Position in the Bidder)__ of the ___(Name of the Bidder)___, with office at 

___(Address of the Bidder)___; 
 
2. That I have inspected the site for _____(Name of the Contract)____, located at __(location of the 

Contract)__; 
 
3. That I am making this statement as part of the requirement for the Technical Proposal of the 

___(Name of the Bidder)___ for __(Name of the Contract)__. 
 
 
IN FAITH WHEREOF, I hereby affix my signature this _____ day of _____, 20___ at _____________, 
Philippines. 
 
 
 
       _________________ 

       AFFIANT 
 
 
SUBSCRIBED AND SWORN TO before me this _________, day of ______ 2016, affiant exhibiting to 
me his/her (any Government ID/Passport No.)  issued on _________ at _____________________, 
Philippines and his/her ID picture appearing herein. 
 
        _______________________ 

(Notary Public) 
        Until   _________ 
        PTR No. _________ 
        Date  _________ 
        Place  _________ 
        TIN  _________ 

 
 
         
Doc. No. _______ 
Page No. _______ 
Book No. _______ 
Series of 2016 
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CHECKLIST OF FINANCIAL REQUIREMENTS FOR BIDDERS  
 

ITB CLAUSE 
13 

FINANCIAL REQUIREMENTS 

 The Financial Envelope shall contain the following: 
 

13.1 (a) Duly Signed Bid Form in accordance with the prescribed form in Section IX. Sample 
Forms  

  

(b) Duly Signed Bid Prices in the Bill of Quantities.  

  

(c) Duly Signed Detailed Estimates (Detailed Unit Price Analysis) including duly signed 
Summary Sheet indicating the unit prices of construction materials, labor rates and 
equipment rentals used  in coming up with the Bid, and 

  

(d) Duly signed Monthly Cash Flow and Payment Schedule showing a detailed monthly 
cash flow estimate and all payments the Contractor will be entitled to receive under 
the Contract. 
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SAMPLE FORM 

PROJECT:Rehabilitation and Conservation of the Manila Metropolitan Theater

NAME OF CONTRACTOR: _________________________________________

FORM 3 - DETAILED COST ESTIMATES /UNIT PRICE ANALYSIS

4.   SEQUENCE OF OPERATION/ACTIVITIES

PRICE NO. UNIT QUANTITY UNIT COST AMOUNT

5.   DIRECT MATERIALS COST

REF. NO. UNIT
NO. OF 

HOURS 

UNIT RATE (hourly)
AMOUNT

6.   DIRECT LABOR COST

REF. NO. UNIT
NO. OF 

HOURS 

UNIT RATE (hourly)
AMOUNT

7.   DIRECT EQUIPMENT COST

     WORK DAYS TO COMPLETE ITEM 3  8.   ESTIMATED DIRECT COST (EDC) =  (5 + 6 + 7 )

AVERAGE OUTPUT/WORKDAY TOTAL COST (8 + 9 + 10)

UNIT COST

Signature and Official Stamp of Bidder: _______________________________________________________  Date: __________________________

National Commission for Culture and the Arts

10.  VAT (__% x [8 + 9]) 

9.   OVERHEAD CONTINGENCIES MISC.(OCM), 

PROFIT =__ % of EDC

3.   TOTAL QUANTITY AND UNIT1.   ITEM NO. 2.   ITEM NAME/DESCRIPTION

DESIGNATION/DESCRIPTION  OF PERSONNEL

NAME/DESCRIPTION  OF EQUIPMENT

E

Q

U

I

P

M

E

N

T

M

A

T

E

R

I

A

L

S

L

A

B

O

R

NAME/DESCRIPTION OF MATERIALS
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Contract Name  : ___________________________________________________ 
Location 
 

: ___________________________________________________ 

 
 

 

MONTHLY CASH FLOW AND PAYMENT SCHEDULE 
 

 

PARTICULAR % WT. 1 2 3 4 5 6 7 8 9 10 11 12 

ACCOMPLISHMENT              

CASH FLOW              

CUMULATIVE ACCOMPLISHMENT              

CUMULATIVE CASH FLOW              

 
 

Submitted by: 
 
 
 
Name of the Representative of the Bidder   Date: _______________ 
Position 
Name of the Bidder 
 
 
One of the requirements from the bidder to be included in its Financial Envelope is the monthly cash flow and payment schedule.  
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FORM OF CONTRACT AGREEMENT 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between [name 

and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [name and address of 

Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for [insert the 

amount in specified currency in numbers and words] by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

5. The following documents shall be attached, deemed to form, and be read and 

construed as part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the Bidder’s 

bidding envelopes, as annexes; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or the 

Entity. 

6. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to execute 

and complete the Works and remedy any defects therein in conformity with the 

provisions of this Contract in all respects. 

7. The Entity hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects wherein, the Contract 

Price or such other sum as may become payable under the provisions of this 

Contract at the times and in the manner prescribed by this Contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 

Signed, sealed, delivered by   the   (for the Entity) 

Signed, sealed, delivered by   the   (for the Contractor). 

 

Binding Signature of PROCURING ENTITY  

________________________________________________ 

 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with 

this agreement] 
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	Section I. Invitation to Bid
	Section II. Instructions to Bidders
	A. General
	1. Scope of Bid
	1.1. The Procuring Entity named in the BDS, invites bids for the construction of Works, as described in Section VI. Specifications.
	1.2. The name, identification, and number of lots specific to this bidding are provided in the BDS. The contracting strategy and basis of evaluation of lots is described in ITB Clause 27.
	1.3. The successful Bidder will be expected to complete the Works by the intended completion date specified in SCC Clause 1.17.
	2. Source of Funds

	The Procuring Entity has a budget or received funds from the Funding Source named in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds received for the Project, as defined in the BDS, to cover eligible payments un...
	3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
	3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and contractors, shall observe the highest standard of ethics during the procurement and execution of the contract.  In pursuance of this policy, the Funding Source:
	(a) defines, for purposes of this provision, the terms set forth below as follows:
	(i) "corrupt practice" means behavior on the part of officials in the public or private sectors by which they improperly and unlawfully enrich themselves, others, or induce others to do so, by misusing the position in which they are placed, and includ...
	(ii) "fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Procuring Entity, and includes collusive practices among Bidders (prior to or after Bid su...
	(iii) “collusive practices” means a scheme or arrangement between two or more Bidders, with or without the knowledge of the Procuring Entity, designed to establish bid prices at artificial, non-competitive levels; and
	(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, persons, or their property to influence their participation in a procurement process, or affect the execution of  a contract;
	(v) “obstructive practice” is
	(b) will reject a proposal for award if it determines that the Bidder recommended for award has engaged in corrupt or fraudulent practices in competing for the Contract; and
	(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded Contract funded by the Funding Source if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing or, or i...
	3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal penalties available under the applicable laws on individuals and organizations deemed to be involved in any of the practices mentioned in ITB Cla...
	3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit records and accounts of a contractor in the bidding for and performance of a contract themselves or through independent auditors as reflected in the G...
	4. Conflict of Interest

	4.1. All Bidders found to have conflicting interests shall be disqualified to participate in the procurement at hand, without prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A Bidder may be considered to have ...
	(a) A Bidder has controlling shareholders in common with another Bidder;
	(b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;
	(c) A Bidder has the same legal representative as that of another Bidder for purposes of this Bid;
	(d) A Bidder has a relationship, directly or through third parties, that puts them in a position to have access to information about or influence on the bid of another Bidder or influence the decisions of the Procuring Entity regarding this bidding pr...
	(e) A Bidder submits more than one bid in this bidding process. However, this does not limit the participation of subcontractors in more than one bid;
	(f) A Bidder who participated as a consultant in the preparation of the design or technical specifications of the goods and related services that are the subject of the bid; or
	(g) A Bidder who lends, or temporarily seconds, its personnel to firms or organizations which are engaged in consulting services for the preparation related to procurement for or implementation of the project, if the personnel would be involved in any...
	4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), ...
	(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
	(b) If the Bidder is a partnership, to all its officers and members;
	(c) If the Bidder is a corporation, to all its officers, directors, and controlling stockholders;
	(d) If the Bidder is a cooperative, to all its officers, directors, and controlling shareholders or members; and
	(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of this Clause shall correspondingly apply to each of the members of the said JV, as may be appropriate.
	Relationship of the nature described above or failure to comply with this Clause will result in the automatic disqualification of a Bidder.
	5. Eligible Bidders
	5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to participate in this Bidding:
	(a) Duly licensed Filipino citizens/sole proprietorships;
	(b) Partnerships duly organized under the laws of the Philippines and of which at least seventy five percent (75%) of the interest belongs to citizens of the Philippines;
	(c) Corporations duly organized under the laws of the Philippines, and of which at least seventy five percent (75%) of the outstanding capital stock belongs to citizens of the Philippines;
	(d) Cooperatives duly organized under the laws of the Philippines.
	(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more persons/entities that intend to be jointly and severally responsible or liable for a particular contract: Provided, however, that, in accordance with Letter of Instruc...
	5.2. The Procuring Entity may also invite foreign bidders when provided for under any Treaty or International or Executive Agreement as specified in the BDS.
	5.3. Government owned or controlled corporations (GOCCs) may be eligible to participate only if they can establish that they (a) are legally and financially autonomous, (b) operate under commercial law, and (c) are not attached agencies of the Procuri...
	5.4. (a)  The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices ...
	(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or international financing institution may agree on another track record requirement, as specified in the BDS.
	5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated as follows:
	6. Bidder’s Responsibilities
	6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii).
	6.2. The Bidder is responsible for the following:
	(a) Having taken steps to carefully examine all of the Bidding   Documents;
	(b) Having acknowledged all conditions, local or otherwise, affecting the implementation of the contract;
	(c) Having made an estimate of the facilities available and needed for the contract to be bid, if any;
	(d) Having complied with its responsibility to inquire or secure Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.
	(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of its agencies, offices, corporations, or LGUs, including foreign government/foreign or international financing institution whose blacklisting rules have been recogniz...
	(f) Ensuring that each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided  therein are true and correct;
	(g) Authorizing the HoPE or its duly authorized representative/s to verify all the documents submitted;
	(h) Ensuring that the signatory is the duly authorized representative of the Bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contrac...
	(i) Complying with the disclosure provision under Section 47 of RA 9184 and its IRR in relation to other provisions of RA 3019;
	(j) Complying with existing labor laws and standards, in the case of procurement of services. Moreover, bidder undertakes to:
	(i) Ensure the entitlement of workers to wages, hours of work, safety and health and other prevailing conditions of work as established by national laws, rules and regulations; or collective bargaining agreement; or arbitration award, if and when appl...
	In case there is a finding by the Procuring Entity or the DOLE of underpayment or non-payment of workers’ wage and wage-related benefits, bidder agrees that the performance security or portion of the contract amount shall be withheld in favor of the c...
	(ii) Comply with occupational safety and health standards and to correct deficiencies, if any.
	In case of imminent danger, injury or death of the worker, bidder undertakes to suspend contract implementation pending clearance to proceed from the DOLE Regional Office and to comply with Work Stoppage Order; and
	(iii) Inform the workers of their conditions of work, labor clauses under the contract specifying wages, hours of work and other benefits under prevailing national laws, rules and regulations; or collective bargaining agreement; or arbitration award, ...
	(k) Ensuring that it did not give or pay, directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the;
	6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the general characteristics of the contract works and the conditions for this Project and examine all instructions, forms, terms, and project req...
	6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by such means as it considers necessary or desirable as to all matters pertaining to this Project, including: (a) the location and the nature of the ...
	6.5. The Procuring Entity shall not assume any responsibility regarding erroneous interpretations or conclusions by the prospective or eligible bidder out of the data furnished by the procuring entity.  However, the Procuring Entity shall ensure that ...
	6.6. Before submitting their bids, the Bidders are deemed to have become familiar with all existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect the contract in any way.
	6.7. The Bidder shall bear all costs associated with the preparation and submission of his bid, and the Procuring Entity will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.
	6.8. The Bidder should note that the Procuring Entity will accept bids only from those that have paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to Bid.
	7. Origin of Goods and Services

	There is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations.
	8. Subcontracts
	8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an extent as may be approved by the Procuring Entity and stated in the BDS. However, subcontracting of any portion shall not relieve the Bidder from any li...
	8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 and comply with the eligibility criteria specified in the BDS. In the event that any subcontractor is found by the Procuring Entity to be ineligible, the subcontracting o...
	8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be subcontracted at any stage of the bidding process or during contract implementation.   If the Bidder opts to disclose the name of the subcontractor during bid submis...

	B. Contents of Bidding Documents
	9. Pre-Bid Conference
	9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date indicated therein, to clarify and address the Bidders’ questions on the technical and financial components of this Project.
	9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no way prejudice its bid; however, the Bidder is expected to know the changes...
	9.3. Decisions of the BAC amending any provision of the bidding documents shall be issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the deadline for the submission and receipt of bids.
	10. Clarification and Amendment of Bidding Documents
	10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any part of the Bidding Documents. Such a request must be in writing and submitted to the Procuring Entity at the address indicated in the BDS at least ten (10) cal...
	10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be made available to all those who have properly secured the Bidding Documents, at least seven (7) calendar days before the deadline for the submission and rece...
	10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for purposes of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline for the submission and...
	10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS and the website of the Procuring Entity concerned, if available, and at any conspicuous place in the premises of the Procuring Entity concerned. It shall be the...

	C. Preparation of Bids
	11. Language of Bids
	The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in English. If the eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in foreign language ...
	12. Documents Comprising the Bid: Eligibility and Technical Components
	12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following eligibility and technical documents:
	(a) Eligibility Documents –
	Class “A” Documents
	(i) PhilGEPS Certificate of Registration and Membership in accordance with Section 8.5.2 of the IRR, For procurement to be performed overseas, it shall be subject to the Guidelines to be issued by the GPPB.
	(ii) Statement of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; and
	Statement of the Bidder’s SLCC similar to the contract to be bid, in accordance with ITB Clause 5.4.
	The two statements required shall indicate for each contract the following:
	(ii.1)  name of the contract;
	(ii.2)  date of the contract;
	(ii.3)  contract duration;
	(ii.4) owner’s name and address;
	(ii.5) nature of work;
	(ii.6)  contractor’s role (whether sole contractor, subcontractor, or partner in a JV) and percentage of participation;
	(ii.7)  total contract value at award;
	(ii.8)  date of completion or estimated completion time;
	(ii.9)  total contract value at completion, if applicable;
	(ii.10)  percentages of planned and actual accomplishments, if applicable; and
	(ii.11)  value of outstanding works, if applicable.
	The statement of the Bidder’s SLCC shall be supported by the Notice of Award and/or Notice to Proceed, Project Owner’s Certificate of Final Acceptance issued by the Owner other than the Contractor or the Constructors Performance Evaluation System (CPE...
	(iii) Unless otherwise provided in the BDS, a valid special PCAB License in case of joint ventures, and registration for the type and cost of the contract for this Project; and
	(iv) NFCC computation in accordance with ITB Clause 5.5.
	Class “B” Documents
	(v) If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566.
	(b) Technical Documents –
	(i) Bid security in accordance with ITB Clause 18. If the Bidder opts to submit the bid security in the form of:
	(i.1) a bank draft/guarantee or an irrevocable letter of credit issued by a foreign bank, it shall be accompanied by a confirmation from a Universal or Commercial Bank; or
	(i.2) a surety bond accompanied by a certification coming from the Insurance Commission that the surety or insurance company is authorized to issue such instruments.
	(ii) Project Requirements, which shall include the following:
	(ii.1) Organizational chart for the contract to be bid;
	(ii.2) List of contractor’s personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data. These personnel must meet the required...
	(ii.3) List of contractor’s major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the project,...
	(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and using the form prescribed in Section IX. Bidding Forms.
	13. Documents Comprising the Bid: Financial Component
	13.1. The financial component of the bid shall contain the following:
	(a) Financial Bid Form, which includes bid prices and the bill of quantities, in accordance with ITB Clauses 15.1 and 15.3; and
	(b) Any other document related to the financial component of the bid as stated in the BDS.
	13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be accepted.
	14. Alternative Bids
	14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a Bidder in addition or as a substitute to its original bid which may be included as part of its original bid or submitted separately therewith for purpose...
	14.2. Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications.  Unless there is a value engineering clause in the BDS, alternative bid...
	14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to participate in more than one bid) wi...
	15. Bid Prices
	15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the priced Bill of Quantities submitted by the Bidder.
	15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Bids not addressing or providing all of the required items in the Bidding Documents including, where applicable, Bill of Quantities, shall...
	15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, prior to the deadline for submission of bids, shall be included in the rates, prices, and total bid price submitted by the Bidder.
	15.4. All bid prices for the given scope of work in the contract as awarded shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as specified in GCC...
	16. Bid Currencies
	16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. However, for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate prevail...
	16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid evaluation and comparing the bid prices will convert the amounts in various currencies in which the bid price is expressed to Philippine Pesos at the exch...
	16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Pesos.
	17. Bid Validity
	17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty (120) calendar days from the date of the opening of bids.
	17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring Entity may request Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. The bid security d...
	18. Bid Security
	18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an amount stated in the BDS, which shall be not less than the percentage of the ABC in accordance with the following schedule:
	The Bid Securing Declaration mentioned above is an undertaking which states, among others, that the Bidder shall enter into contract with the procuring entity and furnish the performance security required under ITB Clause 32.2, within ten (10) calenda...
	18.2. The bid security should be valid for the period specified in the BDS.  Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.
	18.3. No bid securities shall be returned to Bidders after the opening of bids and before contract signing, except to those that failed or declared as post-disqualified, upon submission of a written waiver of their right to file a request for reconsid...
	18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting of the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid Security will be discharged, but in no case later than the Bid Security va...
	18.5. The bid security may be forfeited:
	(a) if a Bidder:
	(i) withdraws its bid during the period of bid validity specified in ITB Clause 17;
	(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b);
	(iii) has a finding against the veracity of the required documents submitted in accordance with ITB Clause 28.2;
	(iv) submission of eligibility requirements containing false information or falsified documents;
	(v) submission of bids that contain false information or falsified documents, or the concealment of such information in the bids in order to influence the outcome of eligibility screening or any other stage of the public bidding;
	(vi) allowing the use of one’s name, or using the name of another for purposes of public bidding;
	(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract with the Government without justifiable cause, after the Bidder had been adjudged as having submitted the LCRB;
	(viii) refusal or failure to post the required performance security within the prescribed time;
	(ix) refusal to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	(x) any documented attempt by a Bidder to unduly influence the outcome of the bidding in his favor;
	(xi) failure of the potential joint venture partners to enter into the joint venture after the bid is declared successful; or
	(xii) all other acts that tend to defeat the purpose of the competitive bidding, such as habitually withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) times within a year, except for valid reasons.
	(b) if the successful Bidder:
	(i) fails to sign the contract in accordance with ITB Clause 31;
	(ii) fails to furnish performance security in accordance with ITB Clause 32.
	19. Format and Signing of Bids
	19.1 Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section IX. Bidding Forms on or before the deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and ...
	19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their format, and no substitute form shall be accepted. All blank spaces shall be filled in with the information requested.
	19.3  The Bidder shall prepare and submit an original of the first and second envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of the first and second envelopes.  In the event of any discrepancy between the...
	19.4  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for the rejection of the bid.
	19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	20. Sealing and Marking of Bids
	20.1. Bidders shall enclose their original eligibility and technical documents described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,” and the original of their financial component in another sealed envelope marked ...
	20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” respectively.  Thes...
	20.3. The original and the number of copies of the bid as indicated in the BDS shall be typed or written in ink and shall be signed by the Bidder or its duly authorized representative/s.
	20.4. All envelopes shall:
	(a) contain the name of the contract to be bid in capital letters;
	(b) bear the name and address of the Bidder in capital letters;
	(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 21;
	(d) bear the specific identification of this bidding process indicated in the ITB Clause 1.2; and
	(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause 21.
	20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding documents, shall not be rejected, but the Bidder or its duly authorized representative shall acknowledge such condition of the bid as submitted. The BAC or the Pro...

	D. Submission and Opening of Bids
	21. Deadline for Submission of Bids
	22. Late Bids
	23. Modification and Withdrawal of Bids
	23.1. The Bidder may modify its bid after it has been submitted; provided that the modification is received by the Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Bidder shall not be allowed to retrieve its or...
	23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is received by the Procuring Entity prior to the deadline prescribed for submiss...
	23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned unopened to the Bidders. A Bidder, who has acquired the bidding documents may also express its intention not to participate in the bidding through a letter which...
	23.4. No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the Financial Bid F...
	24. Opening and Preliminary Examination of Bids
	24.1. The BAC shall open the Bids in public, immediately after the deadline for the submission and receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custod...
	24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the req...
	24.3. Unless otherwise specified in the BDS, immediately after determining compliance with the requirements in the first envelope, the BAC shall forthwith open the second bid envelope of each remaining eligible Bidder whose first bid envelope was rate...
	24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope containing the corresponding withdrawn bid shall be returned to the Bidder unopened.
	24.5. All members of the BAC who are present during bid opening shall initial every page of the original copies of all bids received and opened.
	24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the following Class “A” Documents may be substituted with the appropriate equivalent documents, if any, issued by the country of the foreign bidder concerned, which shall li...
	a) Registration certificate from the Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or CDA for cooperatives;
	b) Mayor’s/Business permit issued by the local government where the principal place of business of the Bidder is located; and
	c) Audited Financial Statements showing, among others, the prospective Bidder’s total and current assets and liabilities stamped “received” by the Bureau of Internal Revenue or its duly accredited and authorized institutions, for the preceding calenda...
	24.7. Each partner of a joint venture agreement shall likewise submit the document required in ITB Clause 12.1(a)(i). Submission of documents required under ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes compli...
	24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including discount, if any), bid security, findings of ...
	24.8.  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening shall ...
	24.9 To ensure transparency and accurate representation of the bid submission, the BAC Secretariat shall notify in writing all Bidders whose bids it has received through its PhilGEPS-registered physical address or official e-mail address. The notice s...

	E. Evaluation and Comparison of Bids
	25. Process to be Confidential
	25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are prohibited from making or accepting any kind of communication with any Bidder regarding the evaluation of their bids until the issuance of the Notice ...
	25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of bid evaluation, bid comparison or contract award will result in the rejection of the Bidder’s bid.
	26. Clarification of Bids
	27. Detailed Evaluation and Comparison of Bids
	27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids which have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.
	27.2. The Lowest Calculated Bid shall be determined in two steps:
	(a) The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	(b) The ranking of the total bid prices as so calculated from the lowest to highest. The bid with the lowest price shall be identified as the Lowest Calculated Bid.
	27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following in the evaluation of bids:
	(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing or providing all of the required items in the Schedule of Requirements including, where applicable, bill of quantities, shall be considered non-responsive and, thus,...
	(b) Arithmetical corrections. Consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid modifications. Any adjustment shall be calculated in monetary terms to determine the calculated prices.
	27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and oth...
	27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid Form, which includes the Bill of Quantities.
	27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all Bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes,...
	27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for any combination thereof, provided that all Bids and combinations of Bids shall be received by the same deadline and opened and evaluated simultaneously...
	28. Post Qualification
	28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the Lowest Calculated Bid complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5, 12, and 13.
	28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through...
	28.3. The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other information as the Procuring Entity deems necessary and appropriate, us...
	28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend to the HoPE the award of contract to the said Bidder at its submitted p...
	28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to make a similar determination of that Bidder’s capabilities to per...
	28.6. Within a period not exceeding fifteen (15) calendar days from the determination by the BAC of the LCRB and the recommendation to award the contract, the HoPE or his duly authorized representative shall approve or disapprove the said recommendati...
	28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the BAC and the Bidder in writing of such decision and the grounds for ...
	29. Reservation Clause
	29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity concerned reserves the right to review its qualifications at any stage of the procurement process if it has reasonable grounds to believe that a misrepresent...
	29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby incurring any liability, and ...
	(a) If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity, or between the BAC and any of the Bidders, or if the collusion is between or among the Bidders themselves, or between a Bidder ...
	(b) If the Procuring Entity’s BAC is found to have failed in  following the prescribed bidding procedures; or
	(c) For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the GOP as follows:
	(i) If the physical and economic conditions have significantly changed so as to render the project no longer economically, financially or technically feasible as determined by the HoPE;
	(ii) If the project is no longer necessary as determined by the HoPE; and
	(iii) If the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity.
	29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when:
	(a) No bids are received;
	(b) All prospective Bidders are declared ineligible;
	(c) All bids fail to comply with all the bid requirements, fail post-qualification; or
	(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the award of contract, and no award is made in accordance with Section 40 of the IRR of RA 9184.

	F. Award of Contract
	30. Contract Award
	30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award the contract to the Bidder whose bid has been determined to be the LCRB.
	30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the successful Bidder in writing that its bid has been accepted, through a Notice of Award duly received by the Bidder or its representative personally or b...
	30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the following conditions:
	(a) Submission of valid PCAB license and registration for the type and cost of the contract to be bid for foreign bidders when the Treaty or International or Executive Agreement expressly allows submission of the PCAB license and registration for the ...
	(b) Posting of the performance security in accordance with ITB Clause 32;
	(c) Signing of the contract as provided in ITB Clause 31; and
	(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR of RA 9184.
	31. Signing of the Contract
	31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract has been provided in the Bidding Documents, incorporating the...
	31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall post the required performance security, sign and date the contract and return it to the Procuring Entity.
	31.3. The Procuring Entity shall enter into contract with the successful Bidder within the same ten (10) calendar day period provided that all the documentary requirements are complied with.
	31.4. The following documents shall form part of the contract:
	(a) Contract Agreement;
	(b) Bidding Documents;
	(c) Winning Bidder’s bid, including the Technical and Financial Proposals, and all other documents/statements submitted (e.g., Bidder’s response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Pr...
	(d) Performance Security;
	(e) Notice of Award of Contract; and
	(f) Other contract documents that may be required by existing laws and/or specified in the BDS.
	32. Performance Security
	32.1. To guarantee the faithful performance by the winning Bidder of its obligations under the contract, it shall post a performance security within a maximum period of ten (10) calendar days from the receipt of the Notice of Award from the Procuring ...
	32.2. The Performance Security shall be denominated in Philippine Pesos and posted in favor of the Procuring Entity in an amount not less than the percentage of the total contract price in accordance with the following schedule:
	32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event the Procuring Entity shall have a fresh period t...
	33. Notice to Proceed
	Within seven (7) calendar days from the date of approval of the Contract by the appropriate government approving authority, the Procuring Entity shall issue the Notice to Proceed (NTP) together with a copy or copies of the approved contract to the suc...
	34. Protest Mechanism
	Decision of the procuring entity at any stage of the procurement process may be questioned in accordance with Sections 55 of the IRR of RA 9184.


	Section III. Bid Data Sheet
	Section IV. General Conditions of Contract
	35. Definitions
	For purposes of this Clause, boldface type is used to identify defined terms.
	36. Interpretation
	36.1. In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless speci...
	36.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Int...
	36.3. The documents forming this Contract shall be interpreted in the following order of priority:
	a) Contract Agreement;
	b) Bid Data Sheet;
	c) Instructions to Bidders;
	d) Addenda to the Bidding Documents;
	e) Special Conditions of Contract;
	f) General Conditions of Contract;
	g) Specifications;
	h) Bill of Quantities; and
	i) Drawings.
	37. Governing Language and Law
	37.1. This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this C...
	37.2. This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	38. Communications
	Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A notice shall be effective only when it is received by the concerned party.
	39. Possession of Site
	39.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cost from f...
	39.2. If possession of a portion is not given by the date stated in the SCC Clause 39.1, the Procuring Entity will be deemed to have delayed the start of the relevant activities.  The resulting adjustments in contract time to address such delay shall ...
	39.3. The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at his own cost any additional facilities outside the Site required by ...
	39.4. The Contractor shall allow the Procuring Entity’s Representative and any person authorized by the Procuring Entity’s Representative access to the Site and to any place where work in connection with this Contract is being carried out or is intend...
	40. The Contractor’s Obligations
	40.1. The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shal...
	40.2. The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the Procuring Entity’s Representative, and c...
	40.3. The Contractor shall be responsible for the safety of all activities on the Site.
	40.4. The Contractor shall carry out all instructions of the Procuring Entity’s Representative that comply with the applicable laws where the Site is located.
	40.5. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed replacement of key personnel only if their...
	40.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no further ...
	40.7. During Contract implementation, the Contractor and his subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	40.8. The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	40.9. The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the schedule of other contractors particularly when they shall require access to the Sit...
	40.10. Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall notify the Procuring Entity’s Representative of such discove...
	41. Performance Security
	41.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the Contractor shall furnish the performance security in any of the forms prescrib...
	41.2. The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the Contract.
	41.3. The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of Final Acceptance.
	41.4. The performance security may be released by the Procuring Entity and returned to the Contractor after the issuance of the Certificate of Final Acceptance subject to the following conditions:
	(a) There are no pending claims against the Contractor or the surety company filed by the Procuring Entity;
	(b) The Contractor has no pending claims for labor and materials filed against it; and
	(c) Other terms specified in the SCC.
	41.5. The Contractor shall post an additional performance security following the amount and form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of amendm...
	41.6. In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing agency or the Procuring Entity, will not...
	41.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to  Act 3688 against any subcontractor be they an individ...
	42. Subcontracting
	42.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than the percentage specified in BDS Clause 8.1.
	42.2. Subcontracting of any portion of the Works does not relieve the Contractor of any liability or obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants ...
	42.3. If subcontracting is allowed. The contractor may identify its subcontractor during contract implementation stage. Subcontractors disclosed and identified during the bidding may be changed during the implementation of this Contract. In either cas...
	43. Liquidated Damages
	43.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day that the Completion Date is later than the Intended Completion Date.  The applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost of the...
	43.2. If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.
	44. Site Investigation Reports
	45. The Procuring Entity, Licenses and Permits
	46. Contractor’s Risk and Warranty Security
	46.1. The Contractor shall assume full responsibility for the Works from the time project construction commenced up to final acceptance by the Procuring Entity and shall be held responsible for any damage or destruction of the Works except those occas...
	46.2. The defects liability period for infrastructure projects shall be one year from contract completion up to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair works, at his own expense, of any ...
	46.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perp...
	46.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more key structural elements of the project which may lead to structu...
	(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the contractor shall be held liable;
	(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the project ...
	(c) Procuring Entity’s Representatives/Project Manager/Construction Managers and Supervisors – The project owner’s representative(s), project manager, construction manager, and supervisor(s) shall be held liable in cases where the Structural Defects/F...
	(d) Third Parties - Third Parties shall be held liable in cases where Structural Defects/Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mining...
	(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end user of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, then the user concerned sh...
	46.5. The warranty against Structural Defects/Failures, except those occasioned on force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity.
	46.6. The Contractor shall be required to put up a warranty security in the form of cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the following schedule:
	46.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for one year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after the lapse of said one year period.
	46.8. In case of structural defects/failure occurring during the applicable warranty period provided in GCC Clause 46.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and shall be entitled to full reimbursement...
	47. Liability of the Contractor
	48. Procuring Entity’s Risk
	48.1. From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the Procuring Entity:
	(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	(i) any type of use or occupation of the Site authorized by the Procuring Entity after the official acceptance of the works; or
	(ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed by or contracted to him except the Contractor.
	(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where t...
	49. Insurance
	49.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	(a) Contractor’s All Risk Insurance;
	(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	(c) Personal injury or death of Contractor’s employees; and
	(d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	49.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the Procuring Ent...
	49.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the Pr...
	49.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance which he may be required to obtain under the terms of this Contract, the Procuring Entity may obtain and keep in force any such insuranc...
	49.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parties, and/...
	49.6. The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company acceptable to the Procuring Entity for any of...
	(a) The issuer of the insurance policy to be replaced has:
	(i) become bankrupt;
	(ii) been placed under receivership or under a management committee;
	(iii) been sued for suspension of payment; or
	(iv) been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies cancelled; or
	(v) Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	50. Termination for Default of Contractor
	50.1. The Procuring Entity shall terminate this Contract for default when any of the following conditions attend its implementation:
	(i) Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, regardless of whether or not previous warnings and notices have been i...
	(ii) Due to its own fault and after this Contract time has expired, the Contractor incurs delay in the completion of the Work after this Contract has expired; or
	(iii) The Contractor:
	(i) abandons the contract Works, refuses or fails to comply with a valid instruction of the Procuring Entity or fails to proceed expeditiously and without delay despite a written notice by the Procuring Entity;
	(ii) does not actually have on the project Site the minimum essential equipment listed on the bid necessary to prosecute the Works in accordance with the approved Program of Work and equipment deployment schedule as required for the project;
	(iii) does not execute the Works in accordance with this Contract or persistently or flagrantly neglects to carry out its obligations under this Contract;
	(iv) neglects or refuses to remove materials or to perform a new Work that has been rejected as defective or unsuitable; or
	(v) sub-lets any part of this Contract without approval by the Procuring Entity.
	50.2. All materials on the Site, Plant, Works, including Equipment purchased and funded under the Contract shall be deemed to be the property of the Procuring Entity if this Contract is rescinded because of the Contractor’s default.
	51. Termination for Default of Procuring Entity
	The Contractor may terminate this Contract with the Procuring Entity if the works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract; or
	(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	52. Termination for Other Causes
	52.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  The HoPE may terminate this Contract for the convenience of the Procuring Entity if he has determined the existence of conditions that make ...
	52.2. The Procuring Entity or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	52.3. Fundamental breaches of Contract shall include, but shall not be limited to, the following:
	(a) The Contractor stops work for twenty eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the Procuring Entity’s Representative;
	(b) The Procuring Entity’s Representative instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty eight (28) days;
	(c) The Procuring Entity shall terminate this Contract if the Contractor is declared bankrupt or insolvent as determined with finality by a court of competent jurisdiction.  In this event, termination will be without compensation to the Contractor, pr...
	(d) A payment certified by the Procuring Entity’s Representative is not paid by the Procuring Entity to the Contractor within eighty four (84) days from the date of the Procuring Entity’s Representative’s certificate;
	(e) The Procuring Entity’s Representative gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procuring Entity’s Repre...
	(f) The Contractor does not maintain a Security, which is required;
	(g) The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC Clause 43; and
	(h) In case it is determined prima facie by the Procuring Entity that the Contractor has engaged, before or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but no...
	(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;
	(ii) drawing up or using forged documents;
	(iii) using adulterated materials, means or methods, or engaging in production contrary to rules of science or the trade; and
	(iv) any other act analogous to the foregoing.
	52.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum civil, administrative and/or criminal penalties available under the applicable law on individuals and organizations deemed to be involved with corrupt, f...
	52.5. When persons from either party to this Contract gives notice of a fundamental breach to the Procuring Entity’s Representative  in order to terminate the existing contract for a cause other than those listed under GCC Clause 52.3, the Procuring E...
	52.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	53. Procedures for Termination of Contracts
	53.1. The following provisions shall govern the procedures for the termination of this Contract:
	(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for termination as aforementioned, or upon its own initiative, the Procuring Entity shall, within a period of seven (7) calendar days, verify the existence of such g...
	(b) Upon recommendation by the Procuring Entity, the HoPE shall terminate this Contract only by a written notice to the Contractor conveying the termination of this Contract. The notice shall state:
	(i) that this Contract is being terminated for any of the ground(s) afore-mentioned, and a statement of the acts that constitute the ground(s) constituting the same;
	(ii) the extent of termination, whether in whole or in part;
	(iii) an instruction to the Contractor to show cause as to why this Contract should not be terminated; and
	(iv) special instructions of the Procuring Entity, if any.
	(c) Within a period of seven (7) calendar days from receipt of the Notice of Termination, the Contractor shall submit to the HoPE a verified position paper stating why the contract should not be terminated.  If the Contractor fails to show cause after...
	(d) The Procuring Entity may, at anytime before receipt of the Contractor’s verified position paper described in item (c) above withdraw the Notice to Terminate if it is determined that certain items or works subject of the notice had been completed, ...
	(e) Within a non-extendible period of ten (10) calendar days from receipt of the verified position paper, the HoPE shall decide whether or not to terminate this Contract.  It shall serve a written notice to the Contractor of its decision and, unless o...
	(f) The HoPE may create a Contract Termination Review Committee (CTRC) to assist him in the discharge of this function.  All decisions recommended by the CTRC shall be subject to the approval of the HoPE.
	53.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional administrative sanctions as the internal rules of the agency may provide and/or further criminal prosecution as provided by applicable laws, the procuring...
	(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within the specified period in the Notice to Proceed (“NTP”);
	(b) Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the contractor to comply with any written lawful instruction of the procuring entity or its representative(s) pursuant to ...
	(i) Employment of competent technical personnel, competent engineers and/or work supervisors;
	(ii) Provision of warning signs and barricades in accordance with approved plans and specifications and contract provisions;
	(iii) Stockpiling in proper places of all materials and removal from the project site of waste and excess materials, including broken pavement and excavated debris in accordance with approved plans and specifications and contract provisions;
	(iv) Deployment of committed equipment, facilities, support staff and manpower; and
	(v) Renewal of the effectivity dates of the performance security after its expiration during the course of contract implementation.
	(c) Assignment and subcontracting of the contract or any part thereof or substitution of key personnel named in the proposal without prior written approval by the procuring entity.
	(d) Poor performance by the contractor or unsatisfactory quality and/or progress of work arising from his fault or negligence as reflected in the Constructor's Performance Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating she...
	(i) Negative slippage of 15% and above within the critical path of the project due entirely to the fault or negligence of the contractor; and
	(ii) Quality of materials and workmanship not complying with the approved specifications arising from the contractor's fault or negligence.
	(e) Willful or deliberate abandonment or non-performance of the project or contract by the contractor resulting to substantial breach thereof without lawful and/or just cause.
	54. Force Majeure, Release From Performance
	54.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which the Contractor could not have foreseen, ...
	54.2. If this Contract is discontinued by an outbreak of war or by any other event entirely outside the control of either the Procuring Entity or the Contractor, the Procuring Entity’s Representative shall certify that this Contract has been discontin...
	54.3. If the event continues for a period of eighty four (84) days, either party may then give notice of termination, which shall take effect twenty eight (28) days after the giving of the notice.
	54.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant reasonably delivered to the Site, adjusted by the following:
	(a) any sum to which the Contractor is entitled under GCC Clause 62;
	(b) the cost of his suspension and demobilization;
	(c) any sum to which the Procuring Entity is entitled.
	54.5. The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	55. Resolution of Disputes
	55.1. If any dispute or difference of any kind whatsoever shall arise between the parties in connection  with the implementation of the contract covered by the Act and this IRR, the parties shall make every effort to resolve amicably such dispute or d...
	55.2. If the Contractor believes that a decision taken by the Procuring Entity’s Representative was either outside the authority given to the Procuring Entity’s Representative by this Contract or that the decision was wrongly taken, the decision shall...
	55.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “ Arbitra...
	56. Suspension of Loan, Credit, Grant, or Appropriation
	In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the Procuring Entity, from which part of the payments to the Contractor are being made:
	(a) The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7) days of having received the suspension notice.
	(b) If the Contractor has not received sums due it for work already done within forty five (45) days from the time the Contractor’s claim for payment has been certified by the Procuring Entity’s Representative, the Contractor may immediately issue a s...
	57. Procuring Entity’s Representative’s Decisions
	57.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will decide contractual matters between the Procuring Entity and the Contractor in the role representing the Procuring Entity.
	57.2. The Procuring Entity’s Representative may delegate any of his duties and responsibilities to other people, except to the Arbiter, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.
	58. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative
	58.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the Procuring Entity’s Representative before its use.
	58.2. The Contractor shall be responsible for design of Temporary Works.
	58.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	58.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the Procuring Entity.
	59. Acceleration and Delays Ordered by the Procuring Entity’s Representative
	59.1. When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the necessary acceleration from the Contractor.  If the Procuring Enti...
	59.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, they are incorporated in the Contract Price and treated as a Variation.
	60. Extension of the Intended Completion Date
	60.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the remaining...
	60.2. The Procuring Entity’s Representative shall decide whether and by how much to extend the Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring Entity’s Representative for a decision thereto after fully submi...
	61. Right to Vary
	61.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original contract cost.
	61.2. Variations shall be valued as follows:
	(a) At a lump sum price agreed between the parties;
	(b) where appropriate, at rates in this Contract;
	(c) in the absence of appropriate rates, the rates in this Contract shall be used as the basis for valuation; or failing which
	(d) at appropriate new rates, equal to or lower than current industry rates and to be agreed upon by both parties and approved by the HoPE.
	62. Contractor's Right to Claim
	63. Dayworks
	63.1. Subject to GCC Clause 77 on Variation Order, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional amounts of work only when the Procuring Entity’s Representative has given writt...
	63.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Procuring Entity’s Representative.  Each completed form shall be verified and signed by the Procuring Entity’s Representative within two days of the...
	63.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
	64. Early Warning
	64.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution ...
	64.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any re...
	65. Program of Work
	65.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s Representative for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	65.2. An update of the Program of Work shall show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	65.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within this peri...
	65.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to the Procuring Entity’s Representative again at any time.  A rev...
	65.5. When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as nece...
	65.6. All Variations shall be included in updated Program of Work produced by the Contractor.
	66. Management Conferences
	66.1. Either the Procuring Entity’s Representative or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with the earl...
	66.2. The Procuring Entity’s Representative shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the Procuring Entity.  The responsibility of the parties for actions to be taken ...
	67. Bill of Quantities
	67.1. The Bill of Quantities shall contain items of work for the construction, installation, testing, and commissioning of work to be done by the Contractor.
	67.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	67.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities for the particular item and is not more than twenty five percent (25%) of the original quantity, provided the aggregate changes for all items do not excee...
	67.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of Quantities.
	68. Instructions, Inspections and Audits
	68.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the Work be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	68.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and any sample...
	68.3. The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required b...
	69. Identifying Defects
	70. Cost of Repairs
	71. Correction of Defects
	71.1. The Procuring Entity’s Representative shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is One (1) year from project completion up to final acceptance by the Procuring Entity’s Representativ...
	71.2. Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time specified in the Procuring Entity’s Representative’s notice.
	71.3. The Contractor shall correct the defects which he notices himself before the end of the Defects Liability Period.
	71.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity considers that correction of a defect is not essential, he can request the Contractor to submit a quotation for the corresponding reduction in the C...
	72. Uncorrected Defects
	72.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity may have t...
	72.2. The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	73. Advance Payment
	73.1. The Procuring Entity shall, upon a written request of the contractor which shall be submitted as a contract document, make an advance payment to the contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be m...
	73.2. The advance payment shall be made only upon the submission to and acceptance by the Procuring Entity of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee or a surety bond callable upon demand, i...
	73.3. The advance payment shall be repaid by the Contractor by an amount equal to the percentage of the total contract price used for the advance payment.
	73.4. The contractor may reduce his standby letter of credit or guarantee instrument by the amounts refunded by the Monthly Certificates in the advance payment.
	73.5. The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC Clause 73.1.
	74. Progress Payments
	74.1. The Contractor may submit a request for payment for Work accomplished.  Such request for payment shall be verified and certified by the Procuring Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials and...
	74.2. The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the contractor as progress payment:
	(a) Cumulative value of the work previously certified and paid for.
	(b) Portion of the advance payment to be recouped for the month.
	(c) Retention money in accordance with the condition of contract.
	(d) Amount to cover third party liabilities.
	(e) Amount to cover uncorrected discovered defects in the works.
	74.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity’s Representative within twenty eight (28) days from th...
	74.4. The first progress payment may be paid by the Procuring Entity to the Contractor provided that at least twenty percent (20%) of the work has been accomplished as certified by the Procuring Entity’s Representative.
	74.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
	75. Payment Certificates
	75.1. The Contractor shall submit to the Procuring Entity’s Representative monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	75.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	75.3. The value of Work executed shall:
	(a) be determined by the Procuring Entity’s Representative;
	(b) comprise the value of the quantities of the items in the Bill of Quantities completed; and
	(c) include the valuations of approved variations.
	75.4. The Procuring Entity’s Representative may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	76. Retention
	76.1. The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in GCC Sub-Clause 76.2.
	76.2. Progress payments are subject to retention of ten percent (10%), referred to as the “retention money.”  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress paym...
	76.3. The total “retention money” shall be due for release upon final acceptance of the Works.  The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby letters of credit from a co...
	76.4. On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
	77. Variation Orders
	77.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in quantities, including the introduction of new work items that are not included in the original contract or reclassification of work items that are either du...
	77.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease in quantities of original Work items in the contract.
	77.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new work necessary for the completion, improvement or protection of the project which were not included as items of Work in the original contract, such as, wh...
	77.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract to be bid out if the works are separable from the original contract.  In exceptional cases where it is urgently necessary to complete the original scope...
	77.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after such work has been commenced or after the circumstances leading to such condition(s) leading to the extra cost, and within twenty-eight (28) calendar...
	(a) If the Procuring Entity’s representative/Project Engineer believes that a Change Order or Extra Work Order should be issued, he shall prepare the proposed Order accompanied with the notices submitted by the Contractor, the plans therefore, his com...
	(b) The HoPE or his duly authorized representative, upon receipt of the proposed Change Order or Extra Work Order shall immediately instruct the appropriate technical staff or office of the Procuring Entity to conduct an on-the-spot investigation to v...
	(c) The technical staff or appropriate office of the Procuring Entity shall submit a report of their findings and recommendations, together with the supporting documents, to the Head of Procuring Entity or his duly authorized representative for consid...
	(d) The HoPE or his duly authorized representative, acting upon the recommendation of the technical staff or appropriate office, shall approve the Change Order or Extra Work Order after being satisfied that the same is justified, necessary, and in order.
	(e) The timeframe for the processing of Variation Orders from the preparation up to the approval by the Procuring Entity concerned shall not exceed thirty (30) calendar days.
	78. Contract Completion
	79. Suspension of Work
	79.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous events or for failure on the part of the Contractor to correct...
	79.2. The Contractor or its duly authorized representative shall have the right to suspend work operation on any or all projects/activities along the critical path of activities after fifteen (15) calendar days from date of receipt of written notice f...
	(a) There exist right-of-way problems which prohibit the Contractor from performing work in accordance with the approved construction schedule.
	(b) Requisite construction plans which must be owner-furnished are not issued to the contractor precluding any work called for by such plans.
	(c) Peace and order conditions make it extremely dangerous, if not possible, to work. However, this condition must be certified in writing by the Philippine National Police (PNP) station which has responsibility over the affected area and confirmed by...
	(d) There is failure on the part of the Procuring Entity to deliver government-furnished materials and equipment as stipulated in the contract.
	(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) calendar days from the time the Contractor’s claim has been certified to by the procuring entity’s authorized representative that the documents are complete unl...
	79.3. In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of the Contractor, the elapsed time between the effectivity of the order suspending operation and the order to resume work shall be a...
	80. Payment on Termination
	80.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of the work done and Materials ordered less advance payments received up t...
	80.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s Representative shall issue a certificate for the value of the work done, Material...
	80.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice of termination.
	80.4. If the Contractor has terminated the Contract under GCC Clauses 51 or 52, the Procuring Entity shall promptly return the Performance Security to the Contractor.
	81. Extension of Contract Time
	81.1. Should the amount of additional work of any kind or other special circumstances of any kind whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the Procuring Entity shall determine the amount of such exten...
	81.2. No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to provide the required equipment, supplies or materials.
	81.3. Extension of contract time may be granted only when the affected activities fall within the critical path of the PERT/CPM network.
	81.4. No extension of contract time shall be granted when the reason given to support the request for extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation...
	81.5. Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the number of rainy/unworkable days pre-...
	82. Price Adjustment
	83. Completion
	84. Taking Over
	85. Operating and Maintenance Manuals
	85.1. If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the SCC.
	85.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the Procuring Entity’s Representative shall withhold the amount stated in the ...
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