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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be,  as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Republic of the Philippines 

Office of the President 

Philippine Sports Commission 
 

 

Invitation to Bid for Rehabilitation and Upgrading of 

Philsports Arena (Additional Works) 

 
1. The Philippine Sports Commission, through the National Sports Development Fund 

(NSDF) FY 2020, intends to apply the sum of Php81,905,419.87 being the Approved 

Budget for the Contract (ABC) to payments under the contract for Rehabilitation and 

Upgrading of Philsports Arena (Additional Works) [PSCBAC-7-2020]. Bids 

received in excess of the ABC shall be automatically rejected at bid opening. 

 

2. The Philippine Sports Commission now invites bids for the above Procurement 

Project.  Completion of the Works is required in One Hundred Twenty (120) calendar 

days.  Bidders should have completed a contract similar to the Project.  The description 

of an eligible bidder is contained in the Bidding Documents, particularly, in Section II 

(Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from the Philippine Sports 

Commission and inspect the Bidding Documents at the address given below from 

Mondays to Fridays, 8:00 AM to 5:00 PM. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 15 

December 2020 from given address and website/s below and upon payment of the 

applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 

the GPPB, in the amount of Php50,000.00. The Procuring Entity shall allow the bidder 

to present its proof of payment for the fees in person. 

 

6. The Philippine Sports Commission will hold a Pre-Bid Conference on 23 December 

2020 at Ground Floor, Administration Building, Rizal Memorial Sports Complex, P. 

Ocampo Sr. St., Malate, Manila, which shall be open to prospective bidders. Only one 

representative per prospective bidder shall be allowed. The representative must: (a) 

present a negative COVID-19 PCR (swab test) result taken at least three (3) days before 

the scheduled pre-bid conference; and (b) fill out and submit the Health Declaration 

Form (HDF) at least two (2) days prior to the pre-bid conference. The HDF may be 

accessed this link: https://bit.ly/3m9sxB6 

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below, on or before 4 January 2021 at 10:00 A.M. Late 

bids shall not be accepted. 
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8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on 4 January 2021, 10:00 A.M. at the given address below. Bids 

will be opened in the presence of the bidders’ representatives who choose to attend the 

activity. The representative must: (a) present a negative COVID-19 PCR (swab) test 

result taken at least three (3) days before the scheduled pre-bid conference; and (b) fill 

out and submit the Health Declaration Form (HDF) at least two (2) days prior to the 

pre-bid conference. The HDF may be accessed this link: https://bit.ly/3m9sxB6.  

 

10. The Philippine Sports Commission reserves the right to reject any and all bids, declare 

a failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 

affected bidder or bidders.  

 

11. For further information, please refer to: 

 

Atty. Michelle C. Labajanan 

Bids and Awards Committee Secretariat 

Philippine Sports Commission 

2nd Floor, Administration Building 

Rizal Memorial Sports Complex 

P. Ocampo Sr. St., 

Malate, Manila 

bac@psc.gov.ph 

8523-9831 local 186 

www.psc.gov.ph 

 

12. You may visit the following websites: 

 

For  downloading of  Bidding Documents: https://psc.gov.ph/en/pbd,-bid-data-sheet-

and-terms-of-reference.html 

 

15 December 2020 

 

 

 

Sgd. 

ATTY. GUILLERMO B. IROY, JR. 

Chairman, Bids and Awards Committee 

 

 

 

 

 

 

 

https://bit.ly/3m9sxB6
mailto:bac@psc.gov.ph
http://www.psc.gov.ph/
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, Philippine Sports Commission, invites Bids for the 

Rehabilitation and Upgrading of Philsports Arena (Additional Works) with Project 

Identification Number PSCBAC-7-2020. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for FY 2020 in the 

amount of Php81,905,419.87. 

 

2.2. The source of funding is: 

 

a. National Sports Development Fund (NSDF) 

 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to  bid  by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
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5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section  23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.2 Subcontracting of any portion of the Project does not relieve the Contractor of any 

liability or obligation under the Contract.  The Supplier will be responsible for the 

acts, defaults, and negligence of any subcontractor, its agents, servants, or workmen 

as fully as if these were the Contractor’s own acts, defaults, or negligence, or those 

of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address at Ground Floor, Administration 

Building, Rizal Memorial Sports Complex, P. Ocampo Sr. St., Malate, Manila and/or 

through videoconferencing/webcasting as indicated in paragraph 6 of the IB. 
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9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The  first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The  second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until one hundred twenty (120) 

calendar days from the date of the opening of bids. Any bid not accompanied 

by an acceptable bid security shall be rejected by the Procuring Entity as non-

responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  
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The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for  all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
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submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Construction of sports arena or sports stadium. 

7.1 

 

Subcontracting is not allowed. 

10.3 Bidder must have a valid PCAB license with principal classification 

Category AAA General Building. 

Bidder must have PCAB ARCC rating of Medium A for Building. 

Bidder must be ISO 9001 Certified. 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

  

Key Personnel General 

Experience 

Relevant Experience 

(Experience in similar 

project and similar 

position) 

Lead Architect (Conservation 

Design, Planning and 

Management) 

10 years 5 years 

Project Manager (Architect or 

Engineer) 

10 years 5 years 

Project Engineer/Architect 5 years 2 years 

Materials Engineer 2 5 years 2 years 

Electrical Engineer 5 years 2 years 

Mechanical Engineer 5 years 2 years 

Sanitary Engineer/Master 

Plumber 

5 years 2 years 

Foreman 5 years 2 years 

Safety Officer with certificate 

of training in occupational 

safety and health 

3 years 2 years 

 

10.5 The minimum major equipment requirements are the following: 

  

Equipment Capacity Number of Units 

Boom truck 10T 1 

Backhoe ½ bucket 1 

Dump truck 10 wheeler 

20 cubic meters 

3 

Jackhammer with 

compressor 

175 CF, screw type 2 

Welding machine 500 amperes 5 
 

12 No further instructions. 
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15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than Php1,638,108.40 [two percent (2%) of 

ABC], if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 

 

b. The amount of not less than Php4,095,270.99 [five percent (5%) of 

ABC] if bid security is in Surety Bond. 

19.2 Partial bids not allowed. 

20 Bidder must have a valid PCAB license with principal classification 

Category AAA General Building. 

Bidder must have PCAB ARCC rating of Medium A for Building. 

Bidder must be ISO 9001 Certified. 

Bidder must be in sound financial standing with annual turnover/gross 

billings of at least 50% of the ABC. 

Bidder must have complete construction of a structure with at least 

contract value of 50% of the ABC. 

Bidder must have a licensed civil engineer, mechanical engineer, electrical 

engineer, sanitary engineer and safety officer. 

Bidder must have ten (10) years of experience in the field of civil works 

specifically in sports stadium or sports arena. 

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling shall be submitted during post-

qualification. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as  the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 

 

 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in  Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor  will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 No further instructions. 

4.1 The start date is the date indicated in the Notice to Proceed. 

6 The site investigation reports are: None. 

7.2  Fifteen (15) years. 

10 No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 15 calendar days of delivery of the Notice 

to Proceed. 

11.2 The period between Program of Work updates is thirty (30) calendar days. 

Payment will not be processed if an updated program of work is not 

submitted. 

13 The amount of the advance payment is 15% of the total contract price. 

14 No further instructions.  

15.1 The date by which operating and maintenance manuals are required is 

within seven (7) calendar days after completion date. 

 

The date by which “as built” drawings are required is within fifteen (15) 

calendar days after completion date. 

15.2 The final payment will be withheld for failing to produce “as built” 

drawings and/or operating and maintenance manuals by the date required. 
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Section VI. Specifications 
 

See attached Annex “A”, Technical Specifications. 
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Section VII. Drawings 
 

 

1. Architectural Plans 

2. Electrical Plans 

3. Plumbing Plans 

 

Copies of the enumerated plans may be secured from the PSC Engineering Unit. 
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Section VIII. Bill of Quantities 
 

See attached Annex “B”, Bill of Quantities 
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Section IX. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration (subject to the 

provisions of GPPB Resolution No. 9-2020; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
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and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheett 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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Additional Forms 

No. Description 

1 Statement of Single Largest Completed Contract 

2 List of all ongoing government and private contracts including contracts awarded 

but not yet started 

3 Computation of Net Financial Contracting Capacity (NFCC) 

4 Joint Venture Agreement 

5 Organizational Chart 

6 Qualification of Key Personnel Proposed to be Assigned to the Contract 

7 Key Personnel (Format of Bio-data/Resume) 

8 List of Equipment Owned or Leased and/or Under Purchase Agreements, Pledged 

to the Proposed Project 

9 Statement of Availability of Key Personnel and Equipment 

10 Affidavit of Site Inspection 

11 Detailed Cost Estimates/Unit Price Analysis 

12 Quarterly Cash Flow and Payment Schedule 
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SF-INFR-16   - STATEMENT SHOWING THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT  WHICH IS 
SIMILAR IN NATURE  

 
Business Name : ___________________________________________________ 

 
Business Address : ___________________________________________________ 
  
 

 

Name of Contract 

 

a. Owner Name 

b. Address 
c. Telephone Nos. 

Nature of Work 

Contractor’s Role a. Amount at Award 
b. Amount at 

Completion 
c. Duration 

a. Date Awarded 

b. Contract Effectivity 
c. Date Completed 

Description 
 

% 

Government       

       

       

       

       

       

       

       

Private       

       

       

       

Note: This statement shall be supported with:     

1 Owner’s Certificate of Final Acceptance or the Certificate of Completion     

2 Whenever applicable, the Constructor Performance Evaluation Summary (CPES) Final Rating which must be satisfactory. 

 3

. 

Contract 

 
   

4 Additional information to prove the role of the entity and the actual scope of work directly undertaken by the entity as mentioned under ITB Clause 12.1(a)(iii) of the Bid Data Sheet.    

  

 
 

   

    

  

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 
Date : ___________________________________________________ 
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SF-INFR-15 -  LIST OF ALL ONGOING GOVERNMENT & PRIVATE CONSTRUCTION CONTRACTS INCLUDING CONTRACTS 
AWARDED BUT NOT YET STARTED 

 
Business Name : ___________________________________________________ 

 
Business Address : ___________________________________________________ 
  

Name of Contract/Location  
Project Cost 

 

a. Owner Name 
b. Address 

c. Telephone Nos. 

Nature of Work 

Contractor’s Role  a. Date Awarded 
b. Date Started 

c. Date of Completion 

% of Accomplishment Value of 
Outstanding 

Works 
Description 

 
% Planned Actual 

Government         

         

         

         

         

         

         

         

Private         

         

         

         

         

         

         

         

Note: This statement shall be supported with:   Total Cost  

1 Notice of Award and/or Contract    

2 Notice to Proceed issued by the owner    

3 Certificate of Accomplishments signed by the owner or Project Engineer    

     
     

Submitted by : ___________________________________________________ 
  (Printed Name & Signature)  

Designation : ___________________________________________________ 
Date : ___________________________________________________ 

 

 



 

36 

 

COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (NFCC) 

 
A. Summary of the Firm’s/Contractor’s assets and liabilities on the basis of the attached copy of 

audited financial statement, stamped “RECEIVED” by the Bureau of Internal Revenue or BIR 
authorized collecting agent, for the immediately preceding year and a certified copy of Schedule of 
Fixed Assets particularly the list of construction equipment. 

 

  Year 20__ 

1. Total Assets  

2. Current Assets  

3. Total Liabilities  

4. Current Liabilities  

5. Total Net Worth (1-3)  

6. Current Net Worth or Net Working 
Capital (2-4) 

 

 
B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as follows: 

NFCC = K (current asset – current liabilities) minus value of all outstanding contracts including 
those awarded contracts but not yet started 
 
NFCC = Php _______________________________________ 
 
K = 10 for a contract duration of one year or less. 

 

Submitted by: 
 
________________________________________ 
Name of Firm / Contractor 
 
_________________________________________ 
Signature of Authorized Representative 
 
Date: _____________________________ 
 
NOTE: If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the 
above requirements. 
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JOINT VENTURE AGREEMENT 
 
 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
That  this JOINT VENTURE AGREEMENT is entered into by and between: ___________, of legal age, 
__(civil status)__, owner/proprietor of _________________________ and a resident of 
________________________. 

 
- and - 

 
_______________________, of legal age, __(civil status)__, owner/proprietor of 
____________________ a resident of ____________________________________. 

 
That both parties agree to join together their capital, manpower, equipment, and other resources and 
efforts to enable the Joint Venture to participate in the Bidding and Undertaking of the hereunder stated 
Contract of the Procuring Entity. 
 

1. NAME OF PROJECT CONTRACT AMOUNT 

  
  
  

 
That both parties agree to be jointly and severally liable for their participation in the Bidding and 
Undertaking of the said contract. 
 
That both parties agree that ___________________ and/or __________________ shall be the Official 
Representative of the Joint Venture, and are granted full power and authority to do, execute and perform 
any and all acts necessary and/or to represent the Joint Venture in the Bidding and Undertaking of the 
said contract, as fully and effectively and the Joint Venture may do and if personally present with full 
power of substitution and revocation. 

 
That this Joint Venture Agreement shall remain in effect only for the above stated Contracts until 
terminated by both parties. 

 
Done this _____ day of ______, in the year of our Lord _____. 
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CONTRACTOR’S ORGANIZATIONAL CHART FOR THE CONTRACT 
 
 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the Contract if 
awarded to him to include in the chart, among others, the names of the required proposed Key 
Personnel as indicated in the ITB and other Key Engineering Personnel.   

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Attach the required Proposed Organizational Chart  
for the Contract as stated above 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Note:  This organization chart should represent the “Contractor’s Organization” required for the Project, and not the organizational 
chart of the entire firm. 
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SF-INFR-48 - QUALIFICATION OF KEY PERSONNEL PROPOSED TO BE ASSIGNED TO THE CONTRACT  
 
 

 
 
Project Manager 
(Licensed Civil 
Engineer or 
Licensed 
Architect) 

 
PROJECT ENGINEERS Materials/ 

Quality 
Control 

Engineer II 
(DPWH 

Accredited) 
* Attached 
Proof of 

Accreditation 
 
 

Safety Officer 
(Certified by 

BWC of DOLE or 
with Certificate 
of Training in 
Occupational 

Safety and 
Health) 

*Attached  
Certification  or 

Training 
 

  

Conservation 
Specialist * 

 
 
 
 
 
 

Sustaina-
bility 

Expert ** 
  

Licensed Civil/ 
Structural 

Engineer for 
Building 
Works 

Professional 
Mechanical 

Engineer  

Professional 
Electrical 
Engineer  

 
Licensed 
Sanitary 
Engineer 

 
Licensed 
Electronics & 
Communication 
Engineer 

 
 

Licensed 
Architect 

1 
 
Name 
 

     
      

2 
 
Address 
 

     
      

3 
 
Date of Birth 
 

     
      

4 
 
Employed Since 
 

     
      

5 
 
Experience 
 

     
      

 

Total Experience (Years) 

Required   
 
 

       
 
 

 Actual   
 

     
   

 
 Experience in Similar   Project 
(Years) 

 
Required 

          
 
 

 Actual   
 

  
      

6 
 
Previous Employment      

      

7 
 
Education 

  
 

  
      

8 

 
PRC License/Accreditation/Certification/ 
training (as required) 

* Attached Supporting Documents for validation purposes 
)  

  

 

  

      

Experience in Similar Work refers to experience of the key personnel in the construction of any commercial, institutional, industrial buildings of similar nature and complexity as the proposed project 
occupying same proposed position.   
 
*Conservation Specialist shall have experience in conservation of Heritage building projects. 
** Sustainability Expert shall be LEED Accredited Professional or BERDE Certified Professional or its equivalent. 
 
Submitted by :__________________________________  
                                            (Printed Name & Signature) 
Designation :__________________________________ 
 
Date  :__________________________________ 
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KEY PERSONNEL 
(FORMAT OF BIO-DATA/RESUME) 

 
 
 
Give the detailed information of the following personnel who are scheduled to be assigned as full-time field staff for 
the project.  Fill up a form for each person. 
 
- Authorized Managing Officer / Representative 
 
- Sustained Technical Employee 
 
 
1. Name    : ____________________________________________ 
 
2. Date of Birth   :  ____________________________________________ 
 
3. Nationality    :  ____________________________________________ 
 
4. Education and Degrees  :  ____________________________________________ 
 
5. Specialty    :  ____________________________________________ 
 
6. Registration   :  ____________________________________________ 
 
7. Length of Service with the Firm : _____ Year from ____ (months)  _____  (year) 

To ____ (months)  _____  (year) 
 

8. Years of Experience  : ____________________________________________ 
 
9. If Item 7 is less than the required number of years, give name and length of service with previous 

employers. (attached additional sheet/s), if necessary: 
 
 

Name and Address of Employer   Length of Service 
 
 

_________________________  _____ year(s) from _______ to ______ 
_________________________  _____ year(s) from _______ to ______ 
_________________________  _____ year(s) from _______ to ______ 
 

 
10. Experience: 
 

This should cover the number of years of experience required under ITB Clause 12.1b(ii.2)  of the Bidding 
Documents for each of the required key personnel.(Attached as many pages as necessary to show 
involvement of personnel in projects using the format below). 

 
1. Name    : ____________________________________________ 
 
2. Name and Address of Owner  :  ____________________________________________ 
 
3. Name and Address of the  

Owner’s Engineer   :   ____________________________________________ 
(Consultant) 
 

4. Indicate the Features of Project 
(particulars of the project 
components and any other particular 
interest connected with the project) : ___________________________________________ 

 
5. Contract Amount Expressed in 

Philippine Currency   :  ____________________________________________ 
 
6. Position    :  ____________________________________________ 
 



 

41 

7. Structures for which the employee 
was responsible   :  ____________________________________________ 

 
8. Assignment Period   : from _______ (months) _______  (years) 

  : to _______ (months) _______  (years) 
 
 
 
___________________________ 
Name and Signature of Employee 
 
 
 
It is hereby certified that the above personnel can be assigned to this project, if the contract is awarded to our 
company. 
 
 
 
 
 
___________________________________  ____________________________________ 
   (Place and Date)    (The Authorized Representative) 
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SF-INFR - 49 - LIST OF EQUIPMENT, OWNED OR LEASED AND/OR UNDER PURCHASE AGREEMENTS, PLEDGED TO THE   
PROPOSED CONTRACT  

Business  Name    : ___________________________________________________ 
Business Address : ___________________________________________________ 

 

Minimum Required Equipment 

 
 

No. of 
units 

 
 

Model/ 
Year 

Manufac-
tured 

 
 

Capacity/ 
Performance

/ 
Size 

 
 

Plate 
No. 

 
 

Motor No. / 
Body No. 

 
 

Specific Location 

 
 

Condition 

Status 

 
Owned with 

attached Proof 

 
Leased with 

attached Proof 
from the Lessor 

Under 
Purchase 

Agreement 
with attached 
Proof from the 

Vendor 

           

           

           

           

           

           

           

           

           

           

           

           

           

           

 
  
 
This Certifies that the above list of equipment are in good working condition and will be available for use during the execution of the Project.  

 
Submitted by 

 
: ___________________________________________________ 

  (Printed Name & Signature)    
Designation : ___________________________________________________ 

Date : ___________________________________________________ 
Note: 

(a)   if owned: Submit proof of ownership of equipment i.e. receipt, etc.  
  If leased and/or under purchase agreement: submit proof of lease and/or under purchase agreement (with corresponding engine numbers, chassis numbers and/or serial 
numbers) and Certification of availability of equipment in good working condition for the duration of the Project issued by the Equipment Lessor/Vendor.
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SF-INFR-18 – STATEMENT OF AVAILABILITY OF KEY PERSONNEL AND EQUIPMENT 

 

(Date of Issuance) 

 

Name of the Head of the Procuring Entity 
Position of the Head of the Procuring Entity 
(Name of Procuring Entity) 
(Address of Procuring Entity) 
 
 
 
Attention : The Chairman 
   Bids and Awards Committee 

 

Dear Sir: 

In compliance with the requirements of the ___(Name of the Procuring Entity)___ BAC for the bidding 
of the __(Name of the Contract)__, we certify that __(Name of the Bidder)__  has in its employ key 
personnel, such as Project Manager, Project Engineers, Architect, Materials/Quality Control  Engineer, 
Safety Officer, Conservation Specialist and Sustainability Expert who may be engaged for the 
construction of the said contract.  

Further, we likewise certify the availability of equipment that __(Name of the Bidder)__ owns, has under 
lease, and/or has under purchase agreements, that may be used for the construction contracts. 

 

Very truly yours, 

 
__(Name of the Representative__ 
________(Position)___________ 
______(Name of Bidder)_______ 



  

44 

AFFIDAVIT OF SITE INSPECTION 
 

 

 
I, ___(Representative of the Bidder)___, of legal age, __(civil status)__, Filipino and residing                                
at ___(Address of the Representative)_, under oath, hereby depose and say: 
 
1. That I am the __(Position in the Bidder)__ of the ___(Name of the Bidder)___, with office at 

___(Address of the Bidder)___; 
 
2. That I have inspected the site for _____(Name of the Contract)____, located at __(location of the 

Contract)__; 
 
3. That I am making this statement as part of the requirement for the Technical Proposal of the 

___(Name of the Bidder)___ for __(Name of the Contract)__. 
 
 
IN FAITH WHEREOF, I hereby affix my signature this _____ day of _____, 20___ at _____________, 
Philippines. 
 
 
 
       _________________ 

       AFFIANT 
 
 
SUBSCRIBED AND SWORN TO before me this _________, day of ______ 2016, affiant exhibiting to 
me his/her (any Government ID/Passport No.)  issued on _________ at _____________________, 
Philippines and his/her ID picture appearing herein. 
 
        _______________________ 

(Notary Public) 
        Until   _________ 
        PTR No. _________ 
        Date  _________ 
        Place  _________ 
        TIN  _________ 

 
 
         
Doc. No. _______ 
Page No. _______ 
Book No. _______ 
Series of 20__ 
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SAMPLE FORM 

PROJECT:Rehabilitation and Conservation of the Manila Metropolitan Theater

NAME OF CONTRACTOR: _________________________________________

FORM 3 - DETAILED COST ESTIMATES /UNIT PRICE ANALYSIS

4.   SEQUENCE OF OPERATION/ACTIVITIES

PRICE NO. UNIT QUANTITY UNIT COST AMOUNT

5.   DIRECT MATERIALS COST

REF. NO. UNIT
NO. OF 

HOURS 

UNIT RATE (hourly)
AMOUNT

6.   DIRECT LABOR COST

REF. NO. UNIT
NO. OF 

HOURS 

UNIT RATE (hourly)
AMOUNT

7.   DIRECT EQUIPMENT COST

     WORK DAYS TO COMPLETE ITEM 3  8.   ESTIMATED DIRECT COST (EDC) =  (5 + 6 + 7 )

AVERAGE OUTPUT/WORKDAY TOTAL COST (8 + 9 + 10)

UNIT COST

Signature and Official Stamp of Bidder: _______________________________________________________  Date: __________________________

National Commission for Culture and the Arts

10.  VAT (__% x [8 + 9]) 

9.   OVERHEAD CONTINGENCIES MISC.(OCM), 

PROFIT =__ % of EDC

3.   TOTAL QUANTITY AND UNIT1.   ITEM NO. 2.   ITEM NAME/DESCRIPTION

DESIGNATION/DESCRIPTION  OF PERSONNEL

NAME/DESCRIPTION  OF EQUIPMENT

E

Q

U

I

P

M

E

N

T

M

A

T

E

R

I

A

L

S

L

A

B

O

R

NAME/DESCRIPTION OF MATERIALS
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Contract Name  : ___________________________________________________ 
Location 
 

: ___________________________________________________ 

QUARTERLY CASH FLOW AND PAYMENT SCHEDULE 
 

 

PARTICULAR % WT. 1 2 3 4 

ACCOMPLISHMENT      

CASH FLOW      

CUMULATIVE ACCOMPLISHMENT      

CUMULATIVE CASH FLOW      

 
 

Submitted by: 
 
 
 
Name of the Representative of the Bidder   Date: _______________ 
Position 
Name of the Bidder 
 
 
One of the requirements from the bidder to be included in its Financial Envelope is the monthly cash 
flow and payment schedule.  
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 PHILIPPINE SPORTS COMMISSION Page No.:  Page 1 of 36 

TECHNICAL SPECIFICATIONS Revision No.:  0 

PSC-SOP-VFMS-02-F06 Effectivity: 03-01-19 

 
 

Name of the Project   : REHABILITATION AND UPGRADING OF PSC 

PHILSPORTS ARENA (ADDITIONAL WORKS) 

 

Location  :  PHILSPORT COMPLEX, PASIG CITY 

 

 

 

 

I. OBJECTIVE 

 

The basic objective of the project is to rehabilitate the PSC Philsports Arena located at             

Philsports Complex, Pasig City. 

 

II. BASIC INFORMATION 

 

Project Name : Rehabilitation And Upgrading of PSC Philsports Arena (Additional Works) 

 

  Location : Philsports Complex, Pasig City 

 

III. QUALIFICATION 

 

- Contractors must have a valid PCAB license with principal classification Category AAA 

General Building. 

- Contractor must have PCAB ARCC rating of Medium A for Building. 

- Contractor must be ISO 9001 Certified. 

- Contractor must be in sound financial standing with annual turnover/gross billings of at least 

50% of the ABC. 

- Contractor must have complete construction of a structure with at least contract value of 50% 

of the ABC. 

- Contractors must have a licensed Civil Engineer, Mechanical Engineer, Electrical Engineer, 

Sanitary Engineer and Safety Officer. 

- The company must have ten (10) years of experience in the field of civil works specifically 

in Stadium.  

 

 

 

 

 

 

 

 

 

 



 PHILIPPINE SPORTS COMMISSION Page No.:  Page 2 of 36 

TECHNICAL SPECIFICATIONS Revision No.:  0 

PSC-SOP-VFMS-02-F06 Effectivity: 03-01-19 

 
IV. GENERAL SPECIFICATIONS 

 

The work shall include the supply of labor, materials, tools, equipment and services necessary 

to complete the subject project per approved Scope of Work, approved Construction Plans/Drawings 

and these Technical Specifications, which are parts of the Contract of Services, Governing Codes: 

Republic Act No. 9184 and its Implementing Rules and Regulations, National Building Code of the 

Philippines (P.D. 1096), Philippine Electrical Code, Philippine Plumbing and Sanitary Code, Philippine 

Mechanical Code, and all related applicable local ordinances and regulations. 

 

Necessary building permits, clearances or licenses including occupancy permits shall be 

provided by the Contractor. 

 

The Contractor shall submit, prior to the execution of the specified works, his schedule of work 

expressed in PERT/CPM Network Diagram, indicating the computation of the contract time, all 

activities, their duration and projected percentage accomplishments/cash flow, for monitoring purposes. 

 

For all new constructions, the Contractor shall provide new materials, fabricated products, and 

necessary equipment and services for all works. 

 

For all repair or replacement works, use brand new materials, brands/models, measurements, 

and finishes. Major materials, products or work items, large volume or quantity items, or other 

expensive items that are not particularly mentioned in these specifications, shall require submission of 

samples, product tests, mock-up models, and selection, or approval prior to their installation or 

application in the project. 

 

Sub-contracting shall only be limited to specialty work items, which require provision of special 

materials, methods, techniques and equipment and are subject to the approval of the Philippine Sports 

Commission. 

 

The contractor shall provide full-time supervision of the works. 

 

All materials and equipment shall be delivered to the site at designated locations within the 

project premises. 

 

The Philippine Sports Commission or its authorized representative reserves the right to reject 

any materials or workmanship that may be found defective or not inconformity with the approved 

Construction Plans/Drawings and these Technical Specifications. In case where conflicts between the 

Construction Plans/Drawings and the Technical Specifications arise, these should be immediately being 

brought to the attention of the Philippine Sports Commission or its authorized representative for 

appropriate action. 

 

All billings shall be subject to submission of a Statement of Account by the Contractor, 

including his percentage accomplishment report and photographs for inspection/evaluation and 
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acceptance by the Philippine Sports Commission. The Contractor shall provide access to the 

construction areas for the convenience of the inspection team during project inspection. 

 

Change or additional works that are necessary but were not included in the scope of work shall 

be subject to variation order preparation upon request and notice by the Contractor. 

 

V. GENERAL REQUIREMENTS 

 

1.0 Regulatory Requirements 

 

1.1 National Building Code of the Philippines 

1.2 National Plumbing and Sanitary Code of the Philippines 

1.3 Philippine Electrical Code 

1.4 Philippine Mechanical Code 

 

2.0 Submittals 

 

2.1 Construction Schedules 

2.2 Shop Drawings, Product Data and Samples, Color Swatches 

2.3 Construction Photographs 

2.4 Permits (when necessary) 

 

 

VI. OUTLINE TECHNICAL SPECIFICATIONS 

 

1.0 Securing/Renewal of Building Permits: 

 

Necessary building permits, clearances, or licenses including occupancy permit shall be 

provided by the Contractor. The Contractor shall pay all fees and other incidental expenses. 

 

 

2.0 Dismantling of existing unwanted structures: 

 

2.1 Demolition, Removal and Dismantling 

 

1. Before commencing any demolition, removal, and/or dismantling work, all affected 

electrical lines and water supply lines shall be disconnected, or shut off except such as 

required for use in connection with the work on site. 

 

2. Demolish selectively and remove or dismantle carefully all components of structures 

indicated in the drawings necessary to prepare for renovations. All reusable materials 

shall be coordinated with the agency architect/engineer for reuse. 
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3. Store reusable parts of the structures and materials within the area. All other materials 

retrieved from the site shall be turned over, supported with an inventory report on 

quantity and description of materials, to the Philippine Sports Commission, through the 

agency Property Officer. Only reusable materials shall stay in the construction area. On 

the other hand, all unused and destroyed materials shall be supported with a Report of 

Waste Materials. 

 

4. Protect and maintain structures, materials, fixtures, and utilities that are to remain 

within the property. 

 

1.0 Temporary Facilities 

 

1.1 Temporary Facilities 

 

1.1.1 Scope of Work 

 

This section shall include the mobilization and demobilization of Contractor's plant, 

equipment, materials and employee to the site; construction/ rental and maintenance of 

Engineer's staff house, and service vehicle in compliance with the contract 

requirements during the entire project duration. 

 

This section shall include the furnishing of labor, materials, transportation, tools, 

supplies, plant, equipment and appurtenances to complete satisfactorily the 

construction of the proposed project. 

 

1.1.2 Mobilization and Demobilization 

 

The Contractor upon receipt of the Notice-to-Proceed shall immediately mobilize and 

transport his plant, equipment, materials and labor forces to the site and demobilize or 

remove the same at the completion of project and level/ clear the site acceptable to the 

Engineer and the Owner. Mobilization and Demobilization are incidental to other items 

of work and will not be measured for payment. 

 

1.1.3 Field Office for the Engineer 

 

During the performance of the contract, the Contractor shall provide and maintain field 

office for the Engineer and Engineer’s representative within the site of the work at 

designated location indicated on the Drawings while the work is in progress. 

 

The Contractor shall also maintain the existing staff house of the Engineer and shall 

also provide and maintain a separate office on rental basis for the Engineer’s 

Representative at location approved by the Engineer during the entire duration of the 

contract. 
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Construction shanties, sheds and temporary facilities provided as required for the 

Contractor's convenience shall be maintained in good condition and neat appearance 

including finishes as required by the Engineer. 

The field office for the Engineer/Engineer’s representative shall be constructed all in 

accordance with the Standard Specification and design shown on the approved 

Drawings. 

 

The building shall have the floor area prescribed on the Plans and shall have a 24-hour 

security services and shall strictly comply with the provisions of Batas Pambansa 344 

(Accessibility Law) and the Building National Code. 

 

All facilities to be provided by the Contractor shall conform to the best standard for the 

required types. The facilities provided by the Contractor including utilities and 

communication facilities shall revert to the Government including office equipment, 

furniture, etc. upon completion of the Project. 

 

The Contractor shall be responsible for raising the ground (if necessary), the grading 

and provision of drainage facilities in the vicinity of the facility with suitable access 

walkways, seeding and sodding of the ground as directed and approved by the 

Engineer. Also, the Contractor shall provide a parking area at the compound near the 

building and a satisfactory access road to the parking area. The Contractor shall be 

responsible for the maintenance and protection of all facilities to be provided during 

the entire duration of the Contract including provision of adequate stock of all 

expendable items, such as light bulbs, light tubes, laboratory equipment and supplies, 

etc., at all times to ensure proper and continuous functioning of all the Engineer’s 

facilities. 

 

The buildings shall be provided with air-conditioning system, complete with all 

standard accessories which will operate on a 220 volt, 60 cycle current at the location 

and quantity/capacity reflected per approved Plans which can cool and dehumidify the 

air. 

 

It shall be understood that if the Contractor cannot provide the articles as described or 

intends to supply equivalent substitutes, the Engineer may execute their availability 

and the Contractor shall pay therefore as certified by the Engineer or the Engineer shall 

have the right to deduct the sums from any money which is due or which will become 

due to the Contractor. 

 

1.1.4 Temporary Light and Power 

 

The Contractor shall provide and maintain temporary electrical service including 

installation of temporary power and lighting within the construction site and facilities 

constructed thereat. 
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The electrical services shall be adequate in capacity to supply power to construction 

tools and equipment without over-loading the temporary facilities and shall be made 

available to supply power, lighting and construction operations of all trades. All 

temporary equipment and wiring for power and lighting shall be in accordance with the 

applicable provisions of the local governing codes. At the completion of the 

construction work, all temporary wiring, lighting, equipment and devices shall be 

removed. 

 

1.1.5 Temporary Toilets 

 

The Contractor shall provide and maintain in sanitary condition enclosed toilets for the 

use of all construction personnel located within the contract limits, complete with 

fixtures, water and sewer connections and all appurtenances. Installation shall be in 

accordance with all applicable codes and regulations of the local authorities having 

jurisdiction thereof. Upon completion of the work, temporary toilet and their 

appurtenances shall be removed. 

 

1.1.6 Temporary Water Service 

 

The Contractor shall provide and maintain temporary water supply service, complete 

with necessary connections and appurtenances. Installed water supply lines shall be 

used as a source of water for construction purposes subject to the approval of the 

Engineer. The Contractor shall pay the cost of operation, maintenance and restoration 

of the water system. 

 

All temporary water service including equipment and piping shall be removed upon 

completion of the work and all worn out and damaged parts of the permanent system 

shall be replaced and restored in first class condition equal to new. 

 

1.1.7 Security 

 

The Contractor shall provide sufficient security in the construction site to prevent 

illegal entry or work damaged during nights; holidays and other period when work is 

not executed; and during working hours. The Contractor shall take ample precautions 

against fire by keeping away flammable materials, and ensure that such materials are 

properly handled and stored. Fires shall not be allowed within the area of construction, 

except when permitted by the Engineer. 

 

1.1.8 Disposal Area 

 

The proposed location of disposal area shall be at the site designated by the Engineer. 

It is the responsibility of the Contractor to disposed off-site all construction debris and 

be considered in the preparation of his proposal. 
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1.1.9 Maintenance of Field Office for the Engineer 

 

The maintenance of staff house for the Engineer shall include provision of water and 

electricity 24 hours daily and shall be paid for from the date the Engineer’s 

representative’s occupancy reckoned from the commencement of the Works until 

completion of the contract. Unit of measurement and payment is “Month”. 

 

2.0 Clearing and Grubbing 

 

2.1 Construction Requirements 

 

This item shall consist of clearing, grubbing, removing and disposing all vegetation and 

debris as designated in the Contract, except those objects that are designated to remain in 

place or are to be removed in consonance with other provisions of this Specification. The 

work shall also include the preservation from injury or defacement of all objects designated 

to remain. 

 

2.2 Clearing and Grubbing 

 

All surface objects and all trees, stumps, roots and other protruding obstructions, not 

designated to remain, shall be cleared and/or grubbed, including mowed as required, except 

as provided below: 

 

(1) Removal of undisturbed stumps and roots and nonperishable solid objects with a 

minimum depth of one (1) meter below subgrade or slope of embankment will not be 

required. 

 

(2) In areas outside of the grading limits of cut and embankment areas, stumps and 

nonperishable solid objects shall be cut off not more than 150 mm above the ground 

line or low water level. 

 

(3) In areas to be rounded at the top of cut slopes, stumps shall be cut off flush with or 

below the surface of the final slope line. 

 

(4) Grubbing of pits, channel changes and ditches will be required only to the depth 

necessitated by the proposed excavation within such areas. 

 

(5) In areas covered by cogon/talahib, wild grass and other vegetations, top soil shall be 

cut to a maximum depth of 150 mm below the original ground surface or as designated 

by the Engineer, and disposed outside the clearing and grubbing limits. 

 

(6) Except in areas to be excavated, stump holes and other holes from which obstructions 

are removed shall be backfilled with suitable material and compacted to the required 

density. 
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If perishable material is burned, it shall be burned under the constant care of component 

watchmen at such times and in such a manner that the surrounding vegetation, other 

adjacent property, or anything designated to remain on the right of way will not be 

jeopardized. If permitted, burning shall be done in accordance with applicable laws, 

ordinances, and regulation. 

 

The Contractor shall use high intensity burning procedures, (i.e., incinerators, high 

stacking or pit and ditch burning with forced air supplements) that produce intense 

burning with little or no visible smoke emission during the burning process. At the 

conclusion of each burning session, the fire shall be completely extinguished so that no 

smoldering debris remains. 

 

In the event that the Contractor is directed by the Engineer not to start burning 

operations or to suspend such operations because of hazardous weather conditions, 

material to be burned which interferes with subsequent construction operations shall 

be moved by the Contractor to temporary locations clear of construction operations and 

later, if directed by the Engineer, shall be placed on a designated spot and burned. 

 

Materials and debris which cannot be burned and perishable materials may be disposed 

of by methods and at locations approved by the Engineer, on or off the project. If 

disposal is by burying, the debris shall be placed in layers with the material so disturbed 

to avoid nesting. Each layer shall be covered or mixed with earth material by the land-

fill method to fill all voids. The top layer of material buried shall be covered with at 

least 300 mm of earth or other approved material and shall be graded, shaped and 

compacted to present a pleasing appearance. If the disposal location is off the project, 

the Contractor shall make all necessary arrangements with property owners in writing 

for obtaining suitable disposal locations which are outside the limits of view from the 

project. The cost involved shall be included in the unit bid price. A copy of such 

agreement shall be furnished to the Engineer. 

 

The disposal areas shall be seeded, fertilized and mulched at the Contractor's expense. 

Woody material may be disposed of by chipping. The wood chips may be used for 

mulch, slope erosion control or may be uniformly spread over selected areas as directed 

by the Engineer. Wood chips used as mulch for slope erosion control shall have a 

maximum thickness of 12 mm and faces not exceeding 3900 mm2 on any individual 

surface area. Wood chips not designated for use under other sections shall be spread 

over the designated areas in layers not to exceed 75 mm loose thickness. Diseased trees 

shall be buried or disposed of as directed by the Engineer. 

 

All merchantable timber in the clearing area which has not been removed from the right 

of way prior to the beginning of construction, shall become the property of the 

Contractor, unless otherwise provided. 
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Low hanging branches and unsound or unsightly branches on trees or shrubs designated 

to remain shall be trimmed as directed. Branches of trees extending over the roadbed. 

 

 

2.3 Individual Removal of Trees or Stumps 

 

Individual trees or stumps designated by the Engineer for removal and located in areas 

other than those established for clearing, grubbing and roadside cleanup shall be removed 

and disposed of as specified under Subsection 100.2.2 except trees removed shall be cut as 

nearly flush with the ground as practicable without removing stumps. 

 

1. Architectural Works 

 

10.1 Cement Finishes 

 

10.1.1 Scope of Work 

 

This work includes furnishing of all materials, equipment and labor, and other facilities 

necessary to complete all scored cement finish. 

 

10.1.2 Materials 

 

Normal Portland Cement conforming to ASTM Standard C150. 

Sand shall be hard, sharp, well washed, siliceous, clean and free from deleterious 

materials conforming to ASTM Specifications C40. 

 

10.1.3 Workmanship 

 

Thoroughly clean concrete surface of all dirt, dust, oil patches and other foreign 

matters. Apply the 1:2 mix cement mortar, troweled and leveled in accordance with the 

required slope in the plane. After the mortar has hardened initially, apply scored finish 

in accordance with the approved sample. 

 

10.2 Cement Mortar 

 

10.2.1 General 

 

Plastering work shall be properly coordinated with the work of other trades. The work 

of other trades shall be adequate protected from damage during plastering operations. 

Finishing work shall be protected with a covering of heavy Kraft waterproof paper or 

other approved protective covering with lapped and sealed joints. Scaffolding shall be 

amply strong, well braced, tied, securely and inspected regularly. Overloading on 

scaffolding shall not be permitted. 
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10.2.2 Delivery, Storage and Handling of Materials 

 

Manufactured materials shall be delivered in the manufacturer’s original unbroken 

packages or containers which are labeled plainly with the manufacturer’s names and 

brands. Cementitious materials shall be kept dry until ready to be used. They shall be 

stored off ground under cover and away from seating walls and other damp surfaces. 

 

10.2.3 Materials 

 

Portland cement shall conform to the Standard Specifications ASTM C-150, Type 1, 

latest edition. 

 

Sand shall be hard, sharp, well-washed, siliceous, clean and free from deleterious 

materials, conforming with ASTM C-40. 

 

Water shall be fresh, clean and free from organic matter, acids and alkalis. 

 

10.2.4 Mixture 

 

Plaster materials, specified on a volumetric basis, shall be measured accurately in 

approved containers that will insure the specified proportion. Measuring materials with 

shovels (shovelcount) shall not be permitted. Mortar for plastering shall be mixed in 

the proportion by volume of one part Portland Cement, 3 parts sand and 25% part 

hydrated lime. Mortar for finish coat shall be of the same proportioning as specified for 

plastering expect that proportion of sand be increased to not more than 4 parts. 

 

 

10.2.5 Workmanship 

 

Plastering work shall be finished level, plumb, square and true with a tolerance of 

0.30mm to 3.00mm, without waves, cracks, blisters, pits, crazings, discoloration’s, 

projections, or other imperfections. Plastering work shall be formed carefully around 

angles, contours, and well up to screeds. Special care shall be taken to prevent sagging 

and consequent dropping of applications. There shall be no visible junction marks in 

the finish coat where one day’s work adjoining another. 

 

10.2.6 Application 

 

Surfaces to receive plaster shall be cleaned of all projections, dust, loose particles, 

grease bond breeders and other foreign matter. Plaster shall not be applied directly 

to(a)concrete masonry surfaces that have been coated with bituminous compound (b) 

surfaces that have painted materials or previously plastered. Before the plaster work is 

started, masonry surfaces shall be wetted thoroughly with fog spray of clean water to 
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produce a uniformly moist condition. Metal grounds, corner beads, screed and other 

accessories shall be checked carefully for alignment before work is started. 

 

Brown coat shall be applied with sufficient pressure to fill the grooves in hollow block 

of concrete to prevent air pockets and secure a good bond. Brown coat shall be lightly 

scratched and broomed. Each coat of cement plaster shall be kept moist for 48 hours 

after application and then allowed to dry. 

 

Finished coat shall be applied until after brown coat has seasoned for 7 days. Just before 

application of the finished coat, brown coat shall again be evenly moistened with fog 

spray. Finished coat shall be floated first to a true and even surfaces then troweled in a 

manner that will force the sand particles down into the plaster. Plastered surfaces shall 

be smooth and free from rough areas, trowel marks, checks and blemishes. Thickness 

of plaster shall be 3/8” on vertical concrete and on masonry. 

 

10.3 Plain Cement with Floor Hardener 

 

10.3.1 Scope of Work 

 

This work includes furnishing all labor, materials, equipment, and other facilities, and 

the satisfactory performance of all work necessary to complete all plain cement with 

floor hardener work specified herein. 

 

10.3.2 Materials 

 

Floor hardener shall be non-rusting and on titanium base, to provide extreme hard and 

highly abrasion and impact resistant floors. It shall be monolithic bonded with base 

concrete, impact resistant, oil and grease resistant., dense and non-porous, free from 

rust-stain, easy to install and highly abrasion resistant. Verify color. 

 

 

10.3.3 Workmanship 

 

10.3.3.1 Delivery 

 

Materials shall be delivered to the site in their original packages of containers 

bearing the manufacturers name and brand designation. 

 

10.3.3.2 Preparation 

 

Floor hardener shall be prepared and applied strictly in accordance with the 

manufacturer’s printed instruction. Flat troweling shall be done keeping the 

trowel flat and only after the surface has sufficiently set, a second and flat 
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trowelling shall be done. Continue trowelling process until the desired surface 

finish is achieved. 

 

10.3.3.3 Consumption 

 

Heavy Duty: 4 - 6 kg/sq.m. Floor Hardener 

 4 - 6 kg/sq.m. Cement 

 

10.4  “As Built” Drawings 

 

Upon completion and before first acceptance of the work, the contractor shall prepare at 

his own expense and submit to the Architect “as built” drawings indicating in all detail the 

actual as-built conditions of the work required. 

 

2. Electrical Works 

 

a. Work Included 

 

All work under these specifications shall consist of furnishing and/or installing all labor, 

materials, tools and all services necessary unless otherwise indicated to complete and make 

ready for operation, the electrical power, lighting and other utility system described herein 

and/or indicated in the Electrical Plans except for Owner-furnished equipment and fixtures 

in accordance with the electrical plans and these specifications. 

 

i.Furnish and install low voltage service entrance including accessories. 

 

ii.Furnish and install feeder distribution layout. 

 

iii.Furnish and install lighting and power system. 

 

iv.Furnish and install panel boards, circuit breakers, and disconnect switches. 

 

v.Furnish and install outlets, switches and plates. 

 

vi.Furnish and install lighting fixtures and lamp (including T-runners & lighting  

diffusers) 

 

b. Work Not Included 

 

The following items of work shall be supplied by the Owner but to be installed by the 

Electrical Contractor or respective trade contractors or suppliers. 

 

i.Motor, magnetic starters and controlling devices. 
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ii.Electrical cooperative deposits  

 

 

c. Code Regulations 

 

All materials and equipment to be used in the electrical installations and construction shall 

be in accordance with the latest edition of the Philippine Electrical Code and the pertinent 

ordinances of the City Government. 

 

All work shall comply with the rules and regulations of the local power company in so far 

as they are concerned in providing their respective permanent services to the building. 

 

With respect to the local power company, it shall be the electrical contractor’s sole 

responsibility to verify the point of service entrances and other requirements necessary for 

service connection of both abilities. 

 

d. Drawings and Specifications 

 

The electrical plans and these specifications are meant to be complementary to each other, 

and what is called for in one shall be as binding as if called for by both. 

 

Any apparent conflict between the electrical plans and these specifications and any unclear 

points of controversial matters in either shall be referred to the owner’s assigned 

representative for final decision. 

 

Upon final completion of the work herein described, the electrical contractor shall furnish 

the Owner two (2) copies of the “As-built” plans for future reference and maintenance 

purposes. 

 

The electrical plans indicate the general layout of the complete electrical system. 

Arrangement of feeders, circuit outlets, switches, controls, panel boards, service equipment 

and other work. Field verification of the scale dimensions on plane must be made, since 

actual locations, distances and levels will be governed by actual field conditions. 

 

The Electrical Contractor shall check architectural, structural and plumbing plans be 

necessary to resolve such conflicts, the Electrical Contractor shall notify the Architect and 

secure approval and agreement on necessary adjustments before installation is started. 

 

e. Permits and Inspection 

 

The Electrical Contractor shall obtain all necessary permits and certificates of electrical 

inspection from the proper government authorities concerned, required both for the 

performance of the work involved and the operation of the system upon completion of the 

work. 
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The Electrical Contractor shall pay all necessary electrical fees for the securing of the 

above-mentioned permits and certificates of electrical inspection. 

 

The Electrical Contractor shall as his own expense, reproduce the electrical plans for work 

to the necessary scale and size, complete them with the necessary information and 

requirements as required by the government authorities concerned with approving such 

plans. 

 

The Electrical Contractor shall coordinate with the local power company regarding the 

power facilities and secure approval of the power requirements. 

 

f. Materials and Workmanship 

 

All materials to be installed shall be brand new, unused and shall in every case to be the 

best where such standard have been established for the particular type of materials used. 

 

Only skilled workmen using proper tools and equipment shall be employed during the 

entire course of the installation work. All workmanship shall be of the best quality, all work 

to be done in accordance with the best engineering practice of the trade involved. 

 

g. Wiring Method 

 

Branch circuit installation for lighting and power layout shall be done polyvinyl chloride 

pipes (PVC) exposed, inside drop ceiling, wooden and concrete partitions. 

 

All auxiliary layout shall be in uPVC piping. 

 

Branch circuit layout run underground or embedded in concrete slab shall also be in PVC 

pipes. 

 

Low voltage service entrance and all feeders shall be in Rigid Steel Conduit (RSC). 

 

Use flexible metal pipe for connection between junction boxes inside ceiling and lighting 

fixtures and ceiling fans with standard fittings. 

 

All conduits shall be standard mild steel; hot galvanized or sherardized with an interior 

coating. 

 

Conduits shall be 15mm minimum nominal diameter or otherwise as indicated in the 

Drawings. 

 

All conduits shall be laid during the construction and shall be concealed in ceiling. All 

boxes, cabinets and other equipment shall be installed flush-mounted unless specified 
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otherwise. All underground conduits shall be encased in concrete with minimum thickness 

of 10mm around conduit, and when outside the building, be reinforced sufficiently with 

steel bars. 

 

All boxes for lighting outlets, convenience outlets, tumbler switches and other devices shall 

be galvanized and approved products of reputable manufacturers. Outlet boxes shall be 

1.5mm thick (Gauge 16). Ceiling and wall outlet boxes shall be 10mm octagonal. Boxes 

for wall, 50mm x 100m x 55mm deep, locally made. Cut ends of conduits shall be reamed 

and cleaned to remove burr and sharp edges. Threads cut on conduits shall be the same 

thread dimensions as factory cut conduit threads. Conduit joints shall be made straight and 

true. Elbows and offsets and changes in direction of runs and shall be uniform. Bends shall 

be made without chinking or destroying the cross-sectional contours of the conduits. 

Conduit terminals shall be provided at outlet boxes and cabinets with locknuts and bushing. 

Conduits shall be continuous from outlet and from outlet to pull boxes and cabinets in the 

manner that the conduit system shall be electrically continuous. 

 

Where conduit runs are exposed, they shall be supported at an interval of 1.52m maximum 

with proper clamps and bolts or expansion shields or other means of support. 

 

Wires shall be subject to the approval of the C.O. and Architect. Use one brand only. 

All splices taps, junction in wires larger than 8.0 sq.mm. shall be done with solderless 

connectors or suitable sizes properly insulated with rubber tapes and protected by friction 

tapes, so that the insulation strength shall at least be equal to the insulation of the conductors 

they join. 

 

Smallest size of wire to be used for lighting and power unless otherwise indicated shall be 

3.5sq.mm. 

 

3. Plumbing, Sanitary and Drainage Works 

 

a. Scope of Work 

 

The Contractor shall complete the plumbing and drainage system as shown on the Plans 

and as specified herein in accordance with the National Plumbing Code of the Philippines 

and all other applicable local codes. 

 

The Contractor shall execute his branch of work completely, even though some 

requirements are not contained the specification or indicated on the Plan. 

 

The Contractor shall furnish and perform all skilled and unskilled labor, as well as all 

materials, piping, fittings, valves, fixtures and appliances necessary and required in doing 

and completing the entire plumbing and drainage installation. All excess materials, refuse, 

etc., are to be removed from the premises by him upon completion of his contract. 
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b. Materials 

 

All material, piping, fittings, valves, fixtures and appliances hereinafter specified and 

shown on the Plans and those which are essential and have not been specified shall be new 

and of the highest grade and quality, free from defects, such as breaks, flaws, or other 

imperfections. 

 

i. Storm Drain 

 

The storm drain is to be constructed of concrete pipe and fittings as indicated in the 

plans and extended from the connection in the street on the base of all catch basins as 

shown on the Plan. The joints are to be made of cement mortar consisting of a 50%-

50% cement and sand mix. 

 

ii. Drainage Pipes 

 

Plain concrete drain pipe and fittings, T&G for 10-20 centimeters (4” to 8”) diameter 

conforming to ASTM C-14-58; and reinforced concrete drain pipes and fittings for 10 

and larger, centrifugal cast of vibrated, T&G conforming to ASTM C-76-59. 

 

iii. Jointing Material 

 

Use the part cement to two (2) parts sand in proportion, with yarning. 

 

iv. Downspout, Fittings and Connections 

 

PVC pipes as indicated in plans. 

 

v. Roof Drains 

 

Cast iron body, with removable lock type mushroom dome strainer clamping collar 

with Integral gravel guard, corrosion resistant clamping bolts, bronze expansion joint 

with graphite asbestos packing. Inside caulk connections, as indicated on the drawings. 

 

vi. Area Drain – Catch Basin 

 

Load-bearing concrete hollow blocks (CHB), or reinforced concrete with R.C. grating 

covers as shown on the drawings. 

 

vii. Manholes 

 

Manholes for the drainage lines outside the building shall be precast R.C. sections with 

galvanized steel ladder rungs and cast-iron frame and cover. 
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viii. Building Storm Drain Connect to Mains 

 

Use concrete wye branch and cleanout, T & G or by the use of junction boxes. 

 

ix. Solid – Waste – Vent Line 

 

All soil stacks are to be constructed of Waste Vent 4” (100mm), unless otherwise 

indicated on the Plans.  Unplasticized Polyvinyl chloride (PVC) pipe and fittings shall 

be well supported and extended through the roof with at least 150mm from the roof 

surface.  All waste pipes are to be constructed of PVC as approved by C.O. and 

Architect. 

 

The soil, waste, and vent myst be provided with cleanouts to make them accessible, 

and when completed be subjected to a water test in the presence of a local authority 

and the Construction Officer. 

All drains installed in connection with waterproofed roofs shall be equipped with a 

clamping device. 

 

When drains are installed in connection with membrane waterproofing, a sheet of 454 

grams (16 oz.) copper sheet 30 centimeters square (1 square foot) shall be placed 

between the layers in an approved manner with hot asphalt, bonded to the membrane. 

 

x. Sewer Pipe 

 

Plain concrete sewer pipes and fittings, B & S for 100 to 200 millimeters (4” to 8”) 

diameter conforming to ASTM C-14-59 and reinforced concrete sewer pipes and 

fittings for 300mm (12”) and larger, B & S centrifugal cast or vibrated conforming to 

ASTM C-76-59T. 

 

xi. Yarning Materials 

 

Use Oakum for B & S joint with cement mortar filling the remaining annular space. 

 

xii. Sewer Junction Box 

 

Reinforced concrete with precast concrete cover as shown on the drawings 

 

xiii. Soil and Waste Pipes 

 

Use uPVC pipes as called for in the Plans 

 

xiv. Vent Pipes 

 

Cast iron soil pipes service weight or uPVC as indicated on the Plans 
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xv. Shower and Floor Drains 

 

Use high grade strong, tough and even grained metals. No shower floor drains must be 

on the way of people who may step on them. 

 

xvi. Waste Distribution System 

 

The building service is to be extended from the city main with Polyvinyl Chloride 

(PVC) pipe of extra strong quality and laid on a shelf in the trench of the storm 

drainage.  It is to be equipped with a corporation stop, a curb stop with stop box 

extended flush with the grade and a meter stop. 

 

xvii. Service Pipe from Existing Water Main 

 

Either galvanized iron pipe ASTM schedule 40 with tar coating or approved equivalent 

as indicated on the Plan. 

 

xviii. Pipes for Cold Water Line and Toilet Roughing-In 

 

Polypropylene (PPR) pipes Schedule 40 and/or PVC as indicated on the Plans. 

 

xix. Free Lines for Stand Pipes 

 

G.I.  Pipes Screwed Fittings shall be bended galvanized malleable iron, 1.72 Mpa (250 

Psi) working pressure. 

 

 

xx. Unions 

 

Unions on ferrous pipes shall be malleable iron and shall conform to the requirements 

of U.S. Federal Specifications WW-U0-531, Type B zinc-coated. 

 

xxi. Plumbing and Fixture Trim 

 

Plumbing and fixture trim shall be provided complete with fittings.  Exposed traps and 

supply pipes for all fixtures and equipment shall be connected to the rough piping 

systems at the wall unless otherwise indicated. Floor plates, wall plates and escutcheons 

shall be as required by the fixtures specified. Straps shall be provided at each fixture. 

Plumbing fixture compound shall be fixed for fixture connections between earthen 

ware fixtures and flanges on soil pipe. Closet bolts shall be not less than 8m. The 

exposed piping, fittings and trimmings shall be chromium-plated or nickel-plated brass 

with polished bright surfaces. 
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Water Closet: ANSI A112.19.2; floor-mounted siphon-jet vitreous-china closet bowl, 

with elongated rim, 1-1/2 inch spud, china bolt caps. C. Flush Rate: the flush rate 

shall be 1.6 gallons per flush or less. 

 

Or approved equal. 

 

Urinal:  ANSI A112.19.2; vitreous china, wall-hung washout urinal with shields, 

integral trap, removable stainless-steel strainer, 3/4-inch top spud, and steel supporting 

hanger. Flush Valve:  ANSI A112.18.1; exposed, chrome-plated, diaphragm type with 

oscillating handle, escutcheon, integral screwdriver stop. Flush Rate:  Pint unit, the 

flush rate shall be 1/8 gallons per flush or less. 

 

Or approved equal. 

 

Basin: ANSI A112.19.2; vitreous-china, pedestal mounted lavatory with 4-inch high 

back, drillings on 4 inch centers, rectangular basin with splash lip, front over flow, and 

soap depression. Faucet:  Two-handle mixing disc valve.  Include hot- and cold-water 

indicators; coordinate faucet inlets with supplies and fixture holes; coordinate outlet 

with spout and fixture receptor. 

 

Or approved equal. 

 

xxii. Valves 

 

All valves shall be of same manufacturer for each class of piping insofar as possible 

for the entire project. Gate, globe, and angle valves must be of disc type permitting 

repacking under pressure when wide open. 

 

Gate valves shall be indicated with supervisory switch, OS &Y type. 

Provide special tools required for repacking and disassembling valves. Valves should 

bear manufacturer’s permanently affixed stamp for TAG indicating manufacturer, 

catalog number, pressure, and temperature rating. 

 

xxiii. Drains 

 

Provide with double drainage flange, perforated or slotted cast bronze or nickel bronze, 

stainless steel, or chromium plated copper alloy strainer, and adjustable collar. Drains 

of sizes 50, 80, and 100mm shall have strainers with minimum free drainage area of 

3225, 7100, 11,610 square mm, respectively. 

 

xxiv. G. I. Pipes and Fittings 

 

ASTM A-120/A53 Schedule 40 GI Pipes and Accessories. Fittings shall be malleable 

iron, class 150, use screwed connection from 12mm dia. to 65mm dia. and flanged 
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connection from 75mm dia. and larger. Apply seal tape, or paint with red oxide paint 

at all joint lengths. When buried underground, the GI pipe shall be coated with coal tar 

and wrapped with burlap for corrosion protection. 

 

xxv. PVC Pipes and Fittings 

 

Polyvinyl Chloride Piping shall be Series 1000 conforming to ASTM D 2729/ASTM 

D2665. 

 

xxvi. Polypropylene Pipes and Fittings 

 

Random Type 3, PN 20, high resistance to pressure and temperature, conforming to 

DIN specifications DIN 8077, DIN 8078, and DIN 16962 forming polyfusion 

homogenous joint. All threaded inserts should be made of nickel-plated brass 

conforming to DIN 2999. 

 

c. Submittals 

 

Submit samples of fixtures and pipes to Construction Officers (CO) prior to installation. 

Also submit working drawings upon the dictated of the CO. 

 

d. Workmanship 

 

All materials installed are to be concealed in building partitions wherever possible. 

 

All piping must be substantially supported to overcome sagging and be so arranged that it 

may be easily drained. 

 

e. Installation 

 

i. Storm Drainage System 

 

Provide a complete system of storm drainage piping for all roofs, set-back areas, 

parking areas and canopies. Connect to the house drainage system at the building wall. 

 

Provide all drains required to conduct rain water from the building surfaces to the storm 

drainage system, including all of the scheduled drains and any special drains indicated 

on the Architectural and/or Plumbing Drawings. Take special care in roof drains to 

assure that they are set at an elevation which will practice the formation of puddles. 

 

Install connectors to roof drains in conjunction with the roofing specified under 

specification of another trace and at all times as designated by the General Contractor 

so that the building is adequately protected from damage by storm water during 
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construction, Storm drainage pipes, underdrains, open canals of trenches shall have 

slopes of not less than 0.005. 

 

Make all branch connections to drainage system “wye” and long “tee-wye” fittings. Do 

not use short ¼bends, common offsets and double hubs. Use short “tee-wye” fittings, 

in vertical piping only, and only where space conditions will not permit the use of long 

turn fittings. Use only fittings that conform to code requirements. 

 

ii. Drain Waste and Vent System 

 

1. House Sewer System 

 

Provide house sewers to conduct the sanitary drainage from the building to the 

main sewer system, including all piping, trenching, shoring, manholes and/or 

pumping as required, backfilling, final connection to the main sewers, street 

openings and repaving as required to make the system complete. 

 

Make the connection to main sewers, open the street and repave   in   

accordance   with   the   requirements   of   the authorities. 

 

Commence the sewer pipe installation at the connection to the main sewer with 

all spigot and pointing to the direction of flow.  Lay all pipes with ends abutting 

and in a true line carefully centered from a sewer with uniform inverts. 

 

2. Drainage Vent 

 

Provide ventilating pipes from the various sanitary plumbing fixtures and other 

equipment which drainage connections are made. Connect ventilating pipes to 

the discharge of each trap and carry individually to a point above the rim of the 

fixture before connecting with any other pipe. In general, this will be 

approximately 1.067 meters (3 feet, 6 inches) above the finish floor. Pitch 

branch vents back to the fixtures. 

 

Collect individual vent pipes together in branch vent lines and connect to vent 

stacks, paralleling soil and waste stacks. Whenever possible, vent stack offsets 

shall be made with 45-degree fittings.  Vent stacks shall be connected to 

adjacent soil stacks at the base of the stacks. 

 

Extend the tops of ventilating stacks independently through the roof or collect 

together and run through the roof in series of larger pipes, as shown on the 

drawings.   Provide roof couplings at a level 45 millimeters (18 inches) above 

the finished roof to receive flashings. 

 

iii. Cold Water System 
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Provide a complete cold-water distribution system to supply water to all fixtures, water 

consuming equipment and valve outlets for the use of other Trades. 

 

The system shall include the required meters and meter accessories. 

 

The water supply system shall be complete with all pipe fittings, valves, meters, 

trenching, shoring, backfilling, mains, risers, branches, air chambers, controls, hangers, 

anchors, protective painting, insulation, tests, and the like, all as shown on the 

drawings, as hereinafter specified and in accordance with the regulations of authorities 

having jurisdiction. 

 

Provide all metering devices, strainers, test connectors, etc., as required by the 

authorities and shall obtain approval of the installation without additional cost to the 

Owner. 

 

Use materials as scheduled. 

 

All equipment used in this system shall have capacities as scheduled. 

 

Adjust all fixtures stops so that flush valves, faucets, etc., function quietly and 

efficiently before final acceptance by the Owner. 

 

Provide tapping valves, curb valves, boxes and signs where required by the authorities 

having jurisdiction. 

 

Provide all pipes, fittings, valves, street openings, excavation, backfill, repaving and 

the like, required to make the system complete. 

 

 

f. Guarantee 

 

The electrical contractor shall guarantee his work for a period of one (1) year form the date 

of acceptance of the Owner, with which time, he shall repair any defects and failures in any 

part of the system and replace defective materials, except those to the Owner. 

 

g. “As Built” Drawings 

 

Upon completion and before first acceptance of the work, the contractor shall prepare at 

his own expense and submit to the Architect “as built” drawings indicating in all detail the 

actual as-built conditions of the work required. 

 

 

4. Thermal Insulation and Moisture Protection Works 
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a. Roofing 

 

i. Description 

 

The work includes the repair/refurbishment of pre-painted Rib-type Long-span roofing 

complete with hardware and accessories. 

 

ii. General 

 

The work includes furnishing all materials and requirements performing all operations 

to provide a long span corrugated twin ribbed roofing and miscellaneous roofing works 

as required to provide an acceptable installation. Surfaces to which metal formed 

roofing sheets are to be applied shall be thoroughly cleaned and prepared, free from 

any defects that may affect the application. Metal formed roofing shall be locked and 

lapped and installed as applicable. Specific installation details shall be in accordance 

with manufacturer’s recommended installation practice. 

 

Metal formed roofing and sheets and accessories shall always be carefully handled in 

strong and handling to prevent damage to the surfaces, edges and ends and shall be 

slightly elevated for drainage. 

 

Metal formed roofing and sheets and accessories shall be delivered to the site in the 

original sealed container or packages bearing the manufacturer’s name and brand 

designated where materials are covered by a reference specification number, type and 

class as applicable. 

 

iii. Installation 

 

Lay and install the first sheet with the turned down edge towards the outside of the area 

to be covered. Overlap the next sheet to the previous sheet in such a manner that the 

exposed edge is turned down and the covered edge is turned up. Side up fasteners 

should be done by rivets and washers spaced from 300 mm to 450 mm on centers. 

 

Care should be exercised in the proper anchorage of all roof frames. 

 

Ridge strips for ridge rolls and ridge flashings are attached to the roofing sheets by 

means of rivets. Other flashings are to be fabricated from plain sheets of the same 

materials as the roofing in accordance with details and/or site requirements. These are 

also attached to roofing sheets by means of rivet. 

 

iv. Temporary Protection 
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Metal formed roofing sheet surfaces requiring protection from stains, discoloration, 

surface abrasion and other construction abuses shall be suitably protected in accordance 

with the manufacturer’s recommendations. 

 

v. Final Clearing 

 

Upon completion, the Contractor shall clean the metal formed roofing sheets surfaces 

and drain line of burrs, leaves, stones and other foreign matter that may impair the flow 

of water. Surface shall be kept clean by periodic inspection. 

 

b. Radiant Heat Barrier 

 

i. Scope of Work 

 

The Contractor shall furnish and install all labor and material to complete the work. 

 

ii. Material 

 

1. Radiant Barrier 

 

Radiant Barrier shall be fire retardant aluminum foil for roof insulation. It shall 

have a 6-layer fire retardant double-sided aluminum foil laminate with superior 

radiant heat barrier properties. It shall be tearproof, waterproof and possesses 

the following properties. 

 

 

Elongation : 150% ASTM D882 

Water Vapor Transmission : Greater than 5000 Mns/g 

  ASTM E96-E 

Water Vapor Permeance : Less than 0.20 ng/Ns 

  Less than 0.004 (Perms) 

  ASTM E96-E 

Tensile Strength : M.D. 6.6 KN/m 

  D.D. 5.0 KN/m 

  C.D. 4.7 KN/m 

  ASTM 828 

Puncture Resistance : 1.0 Joules 

  T.APPA T800 

Reflectivity : 86% ASTM E466-71 

Emissivity : 5% 

Roll Size : 1.25m x 60m = 75.00 sq.m. 

Weight : 200 g/m2 

Thickness : 0.190mm 

Total R-Value (M2K/W) : 1.72 
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Fire Retardant BS476 : Part 6 Class 0 

  

Part 7 Class 1 

 

iii. Workmanship 

 

The product shall be delivered to the site in its original package or container bearing 

the manufacturers name and brand designation.  

All materials shall be installed by skilled and selected workmen familiar with the 

product. 

 

iv. Installation 

 

The installation shall have a joint overlap of 75mm. It shall be unrolled foil down length 

of roof from ridge. 

 

For further information, see manufacturer’s specifications. 

 

c. Elastomeric Waterproofing Membrane 

 

i. Scope of Work 

 

The Contractor shall furnish and install all materials and labor required to provide 

waterproofing on designated locations. 

 

ii. Material 

 

Elastomeric waterproofing membrane shall be liquid applied single component and 

made by a reputable manufacturer. 

 

iii. Preparation 

 

All surfaces to be waterproofed should be clean, sound and dry. Concrete surfaces 

should have a light steel-trowel followed by a fine hair-broom or equivalent finish that 

is dry and free from dust, oil and other contaminants. Remove all high spots. Moss and 

lichen must be removed physically followed by treatment with fungal wash down 

through and allow to dry. Lattence should be removed from concrete by grit blasting, 

wire brushing or water jet blasting and allowing to dry. 

 

For installation procedure and other information, see manufacturer’s specification. 

 

d. Closed-Cell Spray Applied Polyurethane Foam Insulation 

 

i. Scope of Work 
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The Contractor shall furnish and install all materials and labor required to provide 

closed-cell spray applied polyurethane foam insulation on designated locations. 

 

ii. Material 

 

Closed-cell polyurethane foam insulation shall be a pressurized, spray applied viscous 

two component product comprised of diisocyanate and blended components including 

polyols, fire retarding compounds, catalysts, stabilizers, and non-ozone depleting 

blowing agents and made by a reputable manufacturer. 

• Material should have the following specifications: 

• Density of 40-50kg/m3 at 1 inch thickness 

• Compressive Strength of 0.19 MPa 

• Thermal Conductivity at 250c of 0.019 W/m-K 

• R-Value of 6.9/ inch (ASTM C-518) 

• Fire Rating of B3 (DIN 4102) 

• Sound Transmission Coefficient of 43 (ASTM E-90-85/E413) 

 

iii. Preparation 

 

All surfaces to be waterproofed should be clean, sound and dry. Metal surfaces shall 

be prepared by removing all dust, oil and other contaminants. Roofing shall be made 

water-tight before application. Closed-cell spray applied polyurethane foam insulation 

is to be applied to the roofing surface to a thickness of two (2) inches, measured from 

the roof profile. Polyurethane membrane to be painted with one coat base primer and 

two coats acrylic type elastomeric roofing paint. Color as specified by C.O. or 

Architect. 

 

For installation procedure and other information, see manufacturer’s specification. 

 

5. Health and Safety 

 

General Guidelines 

 

In compliance with Section 17 of DOLE D. O. No. 13, the implementation of construction 

safety shall be considered in all stages of project procurement (design, estimate, and 

construction) and its cost shall be integrated to the overall project cost under Pay Item "SPL- 

Construction Safety and Health" as a lump sum amount, to be quantified in the detailed 

estimate. Likewise, all requirements, provisions, and instructions pertaining to the 

implementation of Construction Safety and Health in every project shall be included in the 

project bidding documents specifically under the Instructions to Bidders. 

 

Further considering industry practices and applicable government requirements, the following 

guidelines are hereby issued to all concerned: 
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a. Definition of Terms 

 

As used herein, the terms below shall be defined as follows: 

 

a. Occupational Safety and Health – As defined is the: 

 

1) Promotion and maintenance of the highest degree of physical, mental, and social 

well-being of workers in all occupation; 

 

2) Prevention among its workers of any departures from health caused by their 

working conditions; 

 

3) Protection among workers in their employment from risk usually from factors 

averse to health; and 

 

4) Placing and maintenance of worker in an environment adopted to his/her 

psychological ability. 

 

b. Occupational Safety and Health Standard (OSHS) 

 

By the powers vested in the Department of Labor and Employment under Article 162 

of the Labor Code of the Philippines, the Occupational Safety and Health Standards 

(OSHS) was promulgated for the guidance and compliance of all concerned with the 

main objective of protecting every workingman against the dangers of injury, sickness 

or death through safe and healthful working conditions, thereby assuring the 

conservation of valuable manpower resources and the preservation of loss or damage 

to lives and properties, consistent with national development goals and with the State's 

commitment for the development of every worker as a complete human being. 

 

Likewise, further described as: rules and regulations implementing Article 162 (Safety 

and Health Standards), Book IV, Title I, P. 0.442; set of mandatory OSH standards 

which codifies all safety orders being enforced prior to its promulgation; and - contains 

administrative requirements, general safety and health rules, technical safety 

regulations, and other measures to eliminate or reduce OSH hazards in the work place. 

 

c. Construction Safety and Health Standards – shall mean Rule 1410, Construction Safety 

and other relevant rules of the Occupational Safety and Health Standards (as amended) 

of the Department of Labor and Employment (DOLE). 

 

d. Construction Safety and Health Program– refers to a set of detailed rules to cover the 

processes and practices that should be utilized in a specific construction site in 

conformity with the OSHS including the personnel responsible and the penalties for 

violations thereof. 
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e. Construction Safety and Health Officer – refers to safety personnel or any 

employee/worker trained by his employer to implement occupational safety and health 

programs in accordance with the provisions of DOLE D.O. No. 13 and the 

Occupational Safety and Health Standards (OSHS). 

 

f. Personal Protective Equipment (PPE) and Devices – are equipment and devices 

designed to protect employees from workplace injuries or illness resulting from contact 

with chemical, radiological, physical, electrical, mechanical, or other workplace 

hazards. It also includes variety of devices and garments such as face shields, safety 

glasses, hard hats, safety shoes, goggles, coveralls, gloves, vests, earplugs, respirators, 

safety harness and lifelines. 

 

b. Purpose 

 

The purpose of these guidelines is to establish a uniform methodology in estimating the 

required resources (manpower and equipment) for the implementation of Construction 

Safety and Health Standards in the workplace in compliance with the provisions of DOLE 

D.O. No. 13. 

 

c. Methodology 

 

The minimum construction safety and health requirements for project shall be prepared 

during the detailed engineering stage. 

 

In order to establish a uniform basis for estimating the required quantity of resources 

(manpower and equipment) for a project the following methodology shall be used. 

 

a. Construction Safety and Health Program (CSHP) 

 

Section 5 of the DOLE D.O. NO.13 provides that every construction project shall have 

a suitable Construction Safety and Health Program (CSHP). 

 

For the purpose of these guidelines, all projects regardless of amount, funding source 

and mode of implementation shall comply with the minimum safety and health 

requirements. 

 

The contractor's proposed CSHP shall be in accordance with DOLE D.O. No. 13, series 

of 1998 and its Procedural Guidelines to be submitted as part of the first envelope 

(Technical Proposal) during the bidding process and later the winning bidder shall 

submit the same for approval of the DPWH authority, subject to concurrence by DOLE-

BWC. 

 

For project to be implemented by administration, a CSHP shall also be prepared by the 

DPWH Implementing Office in accordance with the requirements of DOLE D. O. No. 
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13, s. of 1998 and likewise it shall also be submitted to DPWH authority for approval 

and thereafter to be concurred also by the DOLE-BWC. 

 

The required Construction Safety and Health Program (CSHP) for specific project shall 

include but not limited to the following: 

 

a. composition of the Safety and Health personnel responsible for the proper 

implementation of CSHP; 

 

b. specific safety policies which shall be undertaken in the construction site, including 

frequency of and persons responsible for conducting toolbox and gang meetings; 

 

c. penalties and sanctions for violations of the Construction Safety and Health 

Program; 

 

d. frequency, content and persons responsible for orienting, instructing and training 

all workers at the site with regard to the Construction Safety and Health Program 

which they operate; and 

 

e. the manner of disposing waste arising from the construction.  

 

b. Construction Safety and Health Organization 

 

To ensure that the Construction Safety and Health Program are observed and 

implemented at the project site, at the start of D.O. No. 56 s. 2005 construction, each 

site shall have an established construction safety and health organization composed of 

the following personnel: 

 

b.1 Safety Engineer/Officer 

 

Section 7.1 of D.O. NO.13 states that "The general contractor must provide for a full 

time Officer, who shall be assigned as the General Construction Safety and Health 

Officer to oversee full time the overall management of the Construction Safety and 

Health Program". 

 

Section 7.2 states that " The general contractor must provide for additional 

Construction Safety and Health Officer/s in accordance with the requirements for 

Safety Man / Officer of Rule 1033, Training andPersonnel Complement, as amended 

by DOLE D.O. No. 16 depending on the total number of personnel assigned to the 

construction project site, to oversee the effective compliance with the Construction 

Safety and Health Program at the site, under the direct supervision of the General 

Construction Safety and Health Officer". 
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For the purpose of these guidelines, and as recommended by DOLE, for every 

construction project with 100 and above workers, an accredited safety officer by 

DOLE-BWC shall be employed. Only the cost for the Construction Safety and Health 

Officer, whether on full time or part time basis, actually assigned at the construction 

site shall be included in the cost estimate. 

 

On the part of the government, the implementing office shall designate as part of their 

project staff a Safety Engineer who shall be responsible for ensuring compliance with 

the pertinent DOLE Guidelines as well as the DPWH Guidelines on Occupational 

Safety and Health during the execution of the construction. The counterpart safety and 

health officer of the contractor shall closely coordinate and report to the government 

Safety Engineer. 

 

b.2 Health Personnel 

 

Rule 1412.01 of OSHS states that "at every construction site there shall be an organized 

and maintained medical and dental health service and personnel' conforming with Rule 

1960 Occupational Health Services. 

 

For the purpose of these guidelines only the medical and dental practitioners actually 

assigned in the project site and as required on the above stated Rule shall be included 

in the total cost of safety. 

 

Manpower rates shall be based on the prevailing rates of such professionals in the area 

which is found favorable to the government. 

 

Employment period shall be based on the approved project duration and shall be 

adjusted correspondingly as the duration increases/decreases.  

 

c. Personal Protective Equipment and Devices (PPE) 

 

Section 6 (Personal Protective Equipment) of D. O. No. 13 guidelines states that "every 

employer shall, at his own expense, furnish his workers with protective equipment for 

eyes, face, hands and feet, lifeline, safety belt/harness, protective shields and barriers 

whenever necessary by reason of the hazardous work process or environment, chemical 

or radiological or other mechanical irritants of hazards capable of causing injury or 

impairment in the function of any part of the body through absorption, inhalation or 

physical agent". 

 

All Personal Protective Equipment and Devices shall be in accordance with the 

requirement of the Occupational Safety and Health Standards (OSHS) and should pass 

the test conducted and/or standards sets by the Occupational Safety and Health Center 

(OSHC). 
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For General Construction Work the required Basic PPEs for all workers shall be Safety 

Helmet, Safety Gloves and Safety Shoes. Specialty PPEs shall be provided to workers 

in addition to or in lieu of the corresponding basic PPE as the work or activity requires. 

 

d. Signages and Barricades 

 

Construction Safety Signages and Barricades shall be provided as a precaution and to 

advice the workers and the general public of the hazards existing in the worksite. 

 

For road construction signages and barricades, it shall be in accordance with or in 

compliance to Department Circular No.9, Series of 2004 (Re: Road Safety Manuals 

and Handbooks) particularly on the 'Road Works Safety Manual. 

 

e. Facilities 

 

Section 16 of DOLE D.O. NO.13 requires that the employer shall provide the following 

welfare facilities in order to ensure humane working conditions; 

 

a. adequate supply of safe drinking water; 

 

b. adequate sanitary and washing facilities; 

 

c. suitable living accommodation for workers, and as may be applicable, for their 

families; and 

 

d. separate sanitary, washing and sleeping facilities for men and women workers. 

 

For the purpose of these guidelines, facilities related to construction safety and health 

shall be in accordance with OSH Standards and the manner of costing shall be based 

on previously approved guidelines of the Department, duly quantified as a separate pay 

item. 

 

f. Safety and Health Training 

 

Section 13 of DOLE D.O. No. 13 requires that the contractor shall provide continuing 

construction safety and health training to all technical personnel under his employ. 

 

d. Costing 

 

In consideration of the cost involved of providing the necessary safety equipment and 

manpower for an effective implementation of safety in the workplace, and in compliance 

with DOLE D.O. No. 13, with safety as a separate pay item, the following shall be used as 

a guide: 
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a. Personal Protective Equipment 

 

The PPEs shall be provided by the Constructor, and its cost shall be duly quantified 

and made part of the overall cost of safety and health (SPL). The use of PPEs shall 

conform to Rule 1080, Personal Protective Equipment and Devices of OSHS. 

 

b. Clinical Materials and Equipment 

 

Clinical materials and equipment such as medicines, beds and linens, other related 

accessories shall be to the account of the Constructors implementing the project and 

shall be in accordance with Rule 1960, Occupational Health Services of OSHS. 

 

c. Signages and Barricades 

 

The quantities and cost of signages and barricades necessary for a specific item of work 

shall be quantified and made part of that particular pay item of work. 

For general signages and barricades not included in specific pay item of work but 

necessary for promoting safety in and around the construction site, the quantities and 

cost shall be a separate pay item and included in the overall cost of safety and health 

(SPL). 

 

d. Facilities 

 

Facilities such as portable toilets, waste disposal, sanitary and washing facilities, 

convenient dwellings and office, adequate lighting, and other facilities related to 

construction safety and health shall be in accordance with OSH Standards and 

previously approved guidelines of the Department and shall be quantified and the cost 

thereof be made a separate pay item under "Facilities for the Engineers" and "Other 

General Requirements" as required in the DPWH Standard Specifications. 

 

e. Salaries/wages of Health and Safety Personnel 

 

Labor cost for the medical and safety personnel actually assigned in the field shall be 

included in the overall cost of safety and health (SPL). Duration of employment shall 

be based on project duration of the particular project. 

 

g. Safety and Health Training 

 

Cost associated for the provision of basic and continuing construction safety and health 

training to all safety and technical personnel shall be made part of the indirect/overhead 

cost of the project. 

 

ITEM NUMBER DESCRIPTION UNIT OF MEASUREMENT 

SPL – 2 Provision on Health and Safety l.s. 
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11.0 Securing of Occupancy Permit 

The Occupancy building permits, clearances or licenses (when necessary) shall be provided by 

the Contractor. The Contractor shall pay all fees and other incidental expenses. The Contractor 

shall provide as-built plans/drawings (if applicable), duly accomplished construction logbook, 

certifications and other necessary documents to secure the Occupancy Permit in favor of the 

Philippine Sports Commission. 

 

12.0 Cleaning/Hauling of Wastes and Debris and Cleaning of Site 

After final inspection of all the works undertaken, remove all paint stains, temporary structures, 

installation, unused/scrap materials, wastes and debris. Dispose of them properly. 

 

VII. GENERAL NOTES 

 

The contractor shall be responsible in securing the necessary permits/licenses (Building, 

Electrical and Sanitary/Plumbing) from the Local Government Units (LGU's) and other government 

agencies in connection with the Rehabilitation and Upgrading of PSC Philsports Arena. 

 

Other materials and workmanship not included on the above list but found necessary to 

complete the work shall be for the account of the contractor. 

 

Sub-contractor/suppliers of major finishing materials (tiles, glass, paint, etc.) shall be a local or 

multi-national company with wholly owned Philippine subsidiary and shall have a similar local project 

of supply and installation of the above stated materials. 

 

Sub-contractor of major finishing materials (ceramic tiles, etc.) shall be a member of 

association of specialists on cleaning and restoration. 

 

The contractor shall be responsible for the safety measures during the implementation of the 

project and must submit methodologies in every finishing material required in the project. 

 

Branded materials stated in the plans and specifications is the designer's reference of quality 

standards. These products can be replaced provided that the replacement is approved of the same or 

higher quality. 

 

Restoration of floors, walls, ceiling affected by the Electrical works outside the area shall be 

the sole responsibility of the contractor. 

 

The contractor shall coordinate with PSC Project Architects, Engineers and Coordinators in 

connection with the implementation of the project so as not to hamper with PSC operations. 

 

The contractor is required to have the necessary and appropriate tools, instruments and 

equipment for the proper implementation of the project. 
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The contractor shall submit the as built plans to PSC after the completion of the project. It is 

assumed that the bidder shall have full knowledge of the work and site condition, shall have reviewed 

the plans and specifications and bid documents, and thus warrants the availability of the work and 

materials upon submission of his bid proposal. 

 

The contractor shall coordinate all aspects of the works in order to ensure a harmonious progress 

without interruptions, delays of modifications to work already completed. 

 

The prospective bidder/contractor shall possess and submit with the eligibility documents a 

valid track record in undertaking related works. 

 

All electrical (lighting systems, etc.) and other related facilities/equipment not included in the 

program of works that will be affected during the implementation of the project should be restored to 

their original operating condition/s at no additional cost to PSC authority. 

 

 

VIII. PREVENTION OF ACCIDENT AND PUBLIC NUISSANCE 

 

General 

 

The Contractor shall formulate adequate control measures in accordance with the relevant local 

laws and regulations regarding prevention of accidents, fires and public nuisances during the execution 

of the work. 

 

The Contractor shall ensure that his workmen are aware, and shall so instruct the workmen, of 

good and safe working practices. 

 

The Contractor's safety plan shall take into account, among other items, working in Restricted 

Areas, Contractor's Equipment; hand held power tools; percussion guns; air compressors and hoses; 

electrical equipment; fuels; use of dust masks, ear protectors, safety helmets and safety lines. 

 

Prevention of Accidents 

 

The Contractor shall formulate a safety plan for work at the Site to provide proper protection, 

especially at such places in the airfield Restricted Areas. 

 

Pollution Control 

 

The Contractor shall take all necessary steps to minimize noise, vibration, dust, soot, and other 

pollution resulting from the execution of the work. 

 

 

IX. PERIOD OF WORK 
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The Contractor shall complete the work within One hundred twenty (120) calendar days upon 

receipt of the Notice to Proceed. The contractor must work two (2) shifts per day to finish the work on 

time. 

 

 

X. WARRANTY PERIOD 

 

The Contractor shall submit a surety bond for a warranty period of one (1) year on materials 

and workmanship. 

 

Any item found to be defective within the aforementioned period, the contractor shall 

immediately replace the said item/s at their own expense and no cost to PSC. 

 

Any damage to life and property caused by the contractor operation within the vicinity of the 

facility covered by the project shall be the sole responsibility of the contractor. 

 

 

XI. CONTRACTORS RISK AND WARRANTY SECURITY 

 

1. The Contractor shall assume full responsibility for the works from the time of construction 

commenced up to final acceptance by the Procuring Entity’s Representative/s and shall be 

held responsible for any damage or destruction of the works except those occasioned by 

force majeure. The Contractor shall be fully responsible for the safety, protection, security 

and convenience of his personnel, third parties and public at large, as well as the works, 

equipment, fabrication and installation and the like to be affected by his construction works 

and deliveries. 

 

2. The defects liability period shall be one (1) year from the contract completion. The certificate 

of acceptance shall be issued by PSC after all defects have been corrected. 

 

 

 

 

 

 

 

 

 

XII. ACCEPTANCE OF THE PROJECT 
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Certificate of Acceptance will be issued upon approval of the END USER and the Head of the 

Procuring Entity. 
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Owner                                 :        PHILIPPINE SPORTS COMMISSION

I.  Architectural Works LOT 1

II.  Electrical Works LOT 1

III.  Scaffolding Works LOT 1

IV.  Plumbing Fixtures LOT 1

V.  Waterproofing Works LOT 1

VI.  Site Development LOT 1
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In words:
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