



Republic of the Philippines  
Office of the President

## PHILIPPINE SPORTS COMMISSION

### REQUEST FOR QUOTATION

The Philippine Sports Commission, through its Bids & Awards Committee, invites interested **PHILGEPS-accredited** suppliers to submit SEALED and signed formal quotation/s for:

Particular	Quantity						ABC (PHP)	Place of Delivery
	Description	Qty	Unit	Unit Cost	Total Cost			
Supply and Delivery of Various Materials for the Old Brent Gate at Philsports Complex	1	CHB, 6"	450	pcs	18.00	8,100.00	<b>75,400.00</b>	Property and Supplies Office, Philsports Complex, Meralco Ave., Pasig City
	2	Rebar, 10mm ø x 6m	30	pcs	165.00	4,950.00		
	3	G.I. Tie Wire # 16	12	kilos	100.00	1,200.00		
	4	Cement	80	bags	235.00	18,800.00		
	5	Sand	5	cu.m	1,050.00	5,250.00		
	6	Flat Latex, White	5	Tins	2,000.00	10,000.00		
	7	Latex Paint, Semi-Gloss (Off White)	5	Tins	2,350.00	11,750.00		
	8	Latex Paint, Semi-Gloss (Gray)	5	Tins	2,350.00	11,750.00		
	9	Estopa Rags	5	kilos	70.00	350.00		
	10	Baby Roller, 4"	10	pcs	50.00	500.00		
	11	Paint Thinner	5	gal	230.00	1,150.00		
	12	Paint Brush # 2	10	pcs	35.00	350.00		
	13	Sanding Paper # 100	5	Meters	250.00	1,250.00		
***Nothing Follows***								
<b>Delivery Terms:</b> Ten (10) Calendar Days								

The following documents must be submitted from 12 May 2021 to 5:00 pm of 15 May 2021, directly to the Bids and Awards Committee Secretariat located at Room 207, 2<sup>nd</sup> Floor, Administration Building, Rizal Memorial Sports Complex, Pablo Ocampo Sr. St. Malate, Manila.

1. PHILGEPS Registration or PHILGEPS Certificate
2. Updated Omnibus Sworn Statement (Notarized) as per GPPB 16-2020
3. 2021 Mayor's Permit

For additional information, please contact the Procurement Office at Telefax: 524-4336 or 524-4808 Loc. 175/143.

In case the deadline falls on non-working, legal holiday, or special non-working holiday, the deadline shall be on the next working day.

The Commission reserves the right to not accept any and all quotations or not award the contract on the following grounds:

- There is prima facie evidence of collusion;
- The BAC failed to follow prescribed procurement procedures; and or
- There are justifiable grounds where the contract will not redound to the benefit of the government without incurring any liability to the affected bidder/s.

**ATTY. GUILLERMO B. IROY, JR.**  
BAC Chairman

Date Posted on Philgeps and PSC website: May 12, 2021