

Republic of the Philippines Office of the President

PHILIPPINE SPORTS COMMISSION

REQUEST FOR QUOTATION

The Philippine Sports Commission, through its Bids & Awards Committee, invites interested **PHILGEPS-accredited** suppliers to submit SEALED and signed formal quotation/s for:

Particular		Quantity			ABC (PHP)	Place of Delivery
Supply and Delivery of Various Materials to be used for Landscaping in front of Pencak Silat Gym and Central Pumping Station in RMSC	Description Concrete Hollow Blocks, 4" Concrete Hollow Blocks, 6" Sand Cement Gravel Reinforced Steel Bar, 10mm (dia) Tie Wire, #16 Latex Paint (Metallic Gray) Skimcoat (Plastering Mortar), 20kgs Ordinary Plywood, 3/4" 4' x 8' Common Wire Nail, 1" Paint Brush, 3" Wooden Handle Paint Roller, 7" Plastic Handle ***nothing follows*** Delivery Terms: Fif	5 pcs 3 pcs	Unit Cost 23.00 27.00 2,200.00 260.00 2,600.00 180.00 85.00 800.00 550.00 1,500.00 90.00 64.50 69.50	Total Cost 1,610.00 1,890.00 8,800.00 19,500.00 18,200.00 10,800.00 170.00 6,400.00 2,750.00 180.00 322.50 208.50	85,831.00	Property and Supplies Office, Rizal Memoria I Sports Comple x, Pablo Ocampo Sr. St., Malate, Manila

The following documents must be submitted from 5 July 2023 to 5:00 pm of 8 July 2023, directly to the Bids and Awards Committee Secretariat Office, located at Room 207, Admin. Building, RMSC, Pablo Ocampo Sr. St. Malate, Manila.

- 1. PHILGEPS Registration or PHILGEPS Certificate
- 2. Updated Omnibus Swom Statement (Notarized) per GPPB Resolution 16-2020
- 3. 2023 Mayor's/Business Permit

Quotations must be properly labeled with reference number on the project offered. In case the deadline falls on non-working, legal holiday, or special non-working holiday, the deadline shall be on the next working day.

For additional information, please contact the Procurement Office at Telefax: 524-4336 or 524-4808 Loc. 175/143.

The Commission reserves the right to not accept any and all quotations or not award the contract on the following grounds:

- There is prima facie evidence of collusion;

- The BAC failed to follow prescribed procurement procedures; and or

- There are justifiable grounds where the contract will not redound to the benefit of the government without incurring any liability to the affected bidder/s.

ATTY. GUILLERMO B. IROY, JR. BAC Chairman

Date Posted on Philgeps and PSC website: July 5, 2023

RFQ07042023