

Republic of the Philippines Office of the President

PHILIPPINE SPORTS COMMISSION

REQUEST FOR QUOTATION

The Philippine Sports Commission, through its Bids & Awards Committee, invites interested **PHILGEPS-accredited** suppliers to submit SEALED and signed formal quotation/s for:

Particular			Quai	ntity			ABC (PHP)	Place of Delivery
Knockdown of Two (2) Flagpoles and Demolition Works at	1	Description Knockdown of Two (2) Flagpoles Scope of Work: a. Erection of Scaffoldings	Qty 1	<u>Unit</u> Lot	<u>Unit Cost</u> 245,000.00	<u>Total Cost</u> 245,000.00	500,000.00	Property and Supplies Office, Rizal Memorial
Former PATAFA Office located at Track and Field Area of RMSC	2	b. Set-up of equipments & tools c. Removal of debris at the site Demolition Works at Former PATAFA Office Scope of Work: a. Removal of Steel trusses b. Demolition of walls c. Hauling of Debris	1	Lot	255,000.00	255,000.00		Sports Complex, Pablo Ocampo Sr. St., Malate, Manila
		Contractor must provide their methodology & include Safety Precautions ***nothing follows***						
	AND SECTION OF THE PERSONS AND ADDRESS OF THE PE	Delivery Terms: Fifteen (15) Calendar Days						

The following documents must be submitted from 12 July 2022 to 5:00 pm of 15 July 2022, directly to the Bids and Awards Committee Secretariat Office, located at Room 207, Admin. Building, RMSC, Pablo Ocampo Sr. St. Malate, Manila.

- 1. PHILGEPS Registration or PHILGEPS Certificate
- 2. Updated Omnibus Sworn Statement (Notarized) per GPPB Resolution 16-2020
- 3. 2022 Mayor's/Business Permit

Quotations must be properly labeled with reference number on the project offered. In case the deadline falls on non-working, legal holiday, or special non-working holiday, the deadline shall be on the next working day.

For additional information, please contact the Procurement Office at Telefax: 524-4336 or 524-4808 Loc. 175/143.

The Commission reserves the right to not accept any and all quotations or not award the contract on the following grounds:

- There is prima facie evidence of collusion;
- The BAC failed to follow prescribed procurement procedures; and or
- There are justifiable grounds where the contract will not redound to the benefit of the government without incurring any liability to the affected bidder/s.

ANNA CHRISTINE S. ABELLANA

BAC Vice-Chairperson

Date Posted on Philgeps and PSC website: July 12, 2022

RFQ07112022