



**PHILIPPINE SPORTS COMMISSION**

**REQUEST FOR QUOTATION**

The Philippine Sports Commission, through its Bids & Awards Committee, invites interested **PHILGEPS-accredited** suppliers to **submit SEALED signed quotation/s** for:

Particular	Quantity					ABC (PHP)	Place of Delivery
	Description	Qty	Unit	Unit Cost	Total Cost		
<b>Supply, Delivery and Installation of Bulletin Board with Stand, Swing Glass Door, and Fixed Window Glass for the Office of Olivia "Bong" Coa at 4th Floor Administrati on Building</b>	1	<b>Bulletin Clear Glass Board with Roller and Stand</b> Size: 160cm length x 160cm Width	1	Set	16,000.00	16,000.00	91,500.00  Property and Supplies Office, Rizal Memorial Sports Complex, P. Ocampo Sr. St. Malate Manila.
	2	<b>Fixed with Swing Door Analok Finish 1/4" Reflective Bronze</b> , Size: Swing Door 115" Height x 46 5/8" Width, Fixed Window: 33.83" x Width x 61" Height - 3 Sets  (Actual size see Attached Plan)	1	Lot	63,000.00	63,000.00	
	3	<b>Fixed Glass Analok Finish 1/4" Reflective Bronze</b> , Size: 76 1/8" Width x 32 3/8" Height (Actual size see attached Plan) <b>***nothing follows***</b>	1	Pc	12,500.00	12,500.00	
Delivery Terms: Thirty (30) Calendar days							

The following documents must be submitted from 18 November 2022 to 5:00 pm of 21 November 2022, directly to the Bids and Awards Committee Secretariat Office, located at Room 207, Admin. Building, RMSC, P. Ocampo Sr. St. Malate Manila:

1. PHILGEPS Registration or PHILGEPS Certificate
2. Updated Omnibus Sworn Statement (notarized) per GPPB Resolution 16 – 2020
3. 2022 Mayor's/Business Permit

Quotations must be properly labeled with the reference number on the project offered. In case the deadline falls on a non-working day, legal holiday, or special non-working holiday, the deadline shall be on the next working day


For additional information, please contact the Procurement Office at Telefax: 523-9831 Loc. 175/143

The Commission reserves the right to not accept any and all quotations or not award the contract on the following grounds:


- There is prima facie evidence of collusion;
- The BAC failed to follow prescribed procurement procedures; and or
- There are justifiable grounds where the contract will not redound to the benefit of the government without incurring any liability to the affected bidder/s.

  
**ANNA CHRISTINE ABELLANA**  
BAC Vice-Chairperson


Date Posted on Philgeps and PSC website: November 18, 2022



- \*FRAMED GLASS DOOR
- \*3 PANEL FIXED WINDOW
- \*ANALOK FRAME FINISHED
- \*REFLECTIVE BRONZE GLASS



- \*FRAMED FIXED GLASS WINDOW
- \*ANALOK FRAME FINISHED
- \* REFLECTIVE BRONZE GLASS



- \*GLASS BOARD WITH ROLLER STAND
- \*TEMPERED GLASS